BABA FARID UNIVERSITY OF HEALTH SCIENCES
Sadig Road, Faridkot-151203 (Pb.) INDIA Phone: 01639-256232,256236, Fax: 01639-256234
Website: www.bfuhs.ac.in

Streo (B&R) No. 28
Name of Contractor :

Name of Work : Operation & Maintenance of 22 KLD capacities E.T.P at BEUHS Civil Hospital, Nursing
College & Hospital at Jalalabad.

Estimated cost :_Rs 6,21,800.00

(FormF-1)
PERCENTAGE RATE E-TENDER AND CONTRACT FOR WORKS
This agreement made this day of between

hereinafter called the “contractor”) of the one part and [Vice

Chancellor of Baba Farid University of Health Sciences, Faridkot through The Registrar Baba Farid University of

Health Sciences, Faridkot) of the other part: Whereas the contractor has offered to execute the work

Operation & Maintenance of 22 KLD capacities E.T.P at BFUHS Civil Hospital, Nursing College & Hospital at

Jalalabad. Approx. Cost Rs. 6,21,800.00 Earnest Money Rs. 12,500/- Time Limit One Year and the University

has accepted his tendered offer for the execution of above mentioned work.

NOW THIS AGREEMENT WITNESS AS FOLLOWS:

e In this agreement, words and expression shall have the same meanings as are respectively assigned to
them as per the general conditions of contract hereinafter referred to:

e The following documents shall be deemed to form and be construed as part of this Agreement :

i) The “Notice inviting E-Tender”& “Instructions to tenderers” as at Annexure ‘A’ to this
agreement.

i) ‘Percentage Rate/Item rate tender for works’ as at annexure ‘B’ to this agreement.

iii) ‘Conditions of contract’ as at annexure ‘C’ to this agreement.

e The work will be executed strictly according to specifications & drawings relating to the work as indicated
in the Notice Inviting e-Tender’. The schedule of items of work to be carried out will be as per approved
‘Notice Inviting Tender’.

o All correspondence and modifications of e-tendered offer and acceptance letter will form part of  this
agreement.

e In considerations of the payments to be made by the University to the contractor in respect of completed
work or item of work, the contractor hereby covenants with the University to execute the work in
conformity in all respects with the provisions of this Agreement.

e The University hereby covenants to pay the contractor, in consideration of execution of work, the price in
the manner as specified in this Agreement.

In witness there of the parties here to set their respective hands and seals on the day and year first above
written.
In the presence of Signature of Contractor
Name and Address Address
1.
2.
Signed sealed &delivered by in the capacity of

Name and Address Registrar
1. BFUHS, Faridkot
2.

For & on behalf of
Vice Chancellor, BFUHS, Faridkot

Contractor Witness Reqistrar
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ANNEXURE ‘A’

BABA FARID UNIVERSITY OF HEALTH SCIENCES, FARIDKOT

Notice Inviting Tender and Instructions to Tenderers

Online Tenders in the Prescribed form P.W.D No F-1, are hereby invited on behalf of THE Vice
Chancellor, BFUHS, Faridkot for Operation & Maintenance of 22 KLD capacities E.T.P at BFUHS Civil
Hospital, Nursing College & Hospital at Jalalabad Cost ; Rs. 6,21,800.00, Earnest Money Rs. 12,500/,
Time Limit one year.

The agency can purchase tender online on https//etender.punjabgovt.gov.in from 28-05-2020 at 9.00
am and Last date time for on-line submission of bids on 18-06-2020 upto 05.00 PM and date & time
of opening of Technical bids on 19-06-2020 at 11.00 am. The opening date of financial bids of the
technical qualified bidder will be informed on the university website. Payment through online mode
only @ Rs 1,000/- (Rs. one thousands Only) each tender form (non refundable,)

The time allowed for completion of the work will be 1 year after the date of issuance of acceptance
Letter to the contractor.

The Earnest money amounting to Rs. 12,500/- deposit must be submitted in the shape of a on-line
payment. The bidder who will not submit the earnest money upto the last date and time fixed for the
submission of tender will be considered as In-valid and his/ her bid will be rejected without any prior
notice.

The contractor whose tender is accepted shall be required to furnish security at the rate of 5% (five
percent) of the cost of the work, by deductions from the running bills (three percent of the total cost
to cover liability of defects and short comings and two percent of total cost for the winding up the
contract satisfactory) The earnest money if realized from the bank will be treated as part of the
security deposit.

The offer shall remain open for Acceptance for a period of ninety days from the date of opening of the
Tender. The earnest money shall be forfeited if the tenderer withdraws or modifies his offer within the
validity period or fails to sign the (Formal contract) agreement after acceptance of his offer or fails to
commence the work or within ten days of issue of acceptance letter. After the forfeiture of earnest
money the contract shall be immediately nullified.

On acceptance of the tender, the contractor shall be either himself remains available at site of work or
arrange the availability of an accredited representative, fully authorized in writing at the site of work
to receive instructions from the Engineer-in-Charge or his representative and to ensure prompt
compliance thereof.

The undersigned does not bind himself to accept the lowest rate or any tender and receive
instructions accepting the whole or part of the tender and tenderer shall bound to perform the same
at the quoted rates.

Sale tax or any other tax on the material or the turnover shall be payable by the contractor and the
University will not entertain any claim in this respect.

Before filling his tender the contractor shall visit the site and satisfy himself as to the conditions
prevalent there especially regarding accessibility to the site, nature and extent of the ground working
conditions stacking of materials, installation of tools plants etc accommodation and movement of
labour, supply of water and power for satisfactory completion of the work contract. No claim
whatsoever on such accounts shall be entertained by the University in any circumstances.

The contractor shall comply with the provisions of the apprentice Act 1961 minimum wages Act 1948
Workman‘s compensation Act 1923 contract labour (Regulation and abolition1970). Payment of wages
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Act 1936. Employers liability act 1938 maternity Benefits Act 1961 and the industrial disputes 1947 as
applicable and the rules and regulations issued there under form time Failure to do so shall amount to
breach of the contract and the Engineer in Charge may his discretion to terminate the contract. The
contractor shall also be liable for any pecuniary liability arising on account of violation by him of the
provisions of the Act.

The tenderer shall bear all costs associated with the preparation and submission of his tender and the
University shall in no case be liable for these costs.

Each tenderer shall submit only one tender either by himself or as in a joint venture. A tenderer who
submits or participates in more than one tender will be disqualified.

Unless otherwise stated the contact shall be for the whole work as described in schedule of item of
works and the drawings, including the contractor shall be bound to complete the whole as described in
the schedule of item of works and the drawings, including the additional items if any, as per drawings
and instructions. The certificate of completion as issued by the Engineer-in-Charge shall be the
conclusive proof of completion of work.

The tender shall be either typed or hand written in indelible ink and shall be signed by the tendered.
The following documents shall accompany the tenders. (Scanned copies of all bid documents
uploaded on the e-procurement portal)

(i) Partnership deed or Registration Certificate of the firm company as the case may be.

(ii) EMD, Pan Number, GST Certificate

(Scanned copies of all Bid documents uploaded on the e-procurement portal)

1) Bidders should have at least 5 year experience in executing such medical gases pipeline work.
2) Bidder must have complete minimum 2 projects in any Govt. Medical College/ Govt. Hospital.
3) 3year TR return with profit loss statement with computation and certified by FCA/CA.

Incomplete tender or tenders not fulfilling any of conditions specified above are liable to be rejected
without assigning any reason.
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ANNEXURE-B
PERCENTAGE RATE / ITEM RATE TENDER

I/We hereby offer to execute for the Vice Chancellor, BFUHS, Faridkot for the work, specified in the
underwritten Memorandum within the time specified in such memorandum at F-1 percent below/ above the
rate entered in the Schedule referred to in Para five of the ‘Notice Inviting Tender’ and annexed here to and in
accordance, in all respects, with the specifications, designs drawings, and instructions in writing referred to in
Para five and in clause 13 of the “ Conditions of Contact” and with such material as are provided for and in all
respects in accordance with such conditions so for as applicable.

Memorandum
a) | General Description Operation & Maintenance of 22 KLD capacities E.T.P at BFUHS
Civil Hospital, Nursing College & Hospital at Jalalabad
b) | Estimated Cost Rs. 6,21,800/-
c) | Earnest money Rs. 12,500/-
d) | Performance Guaranty 5% Performance Guarantee in shape of bank guarantee

e) | Percentage if any to be | Security @ 5% will be deducted from all the running bills.
deducted from bills
f) | Time allowed for completion | 1 Year (Twelve months)
from the date of issue of
Acceptance letter to the
Contractor

Should this offer be accepted in whole or, in part, I/We hereby agree to abide by all fulfill all the terms and
provisions of the said conditions of contract annexed hereto and all the terms and provisions contained in the
detailed “Notice Inviting Tender “ and /or in default there to forfeit and pay to Baba Farid University of Health
sciences, Faridkot, in office the sum of money mentioned in the said conditions.

A sum of Rs. 12,500/- the Earnest Money Deposit must be submitted in the shape of Online Payment.
I/We agree that the full value of Earnest money will be forfeited without prejudice to any other right or
remedies to the University in office should |/we:

° Withdraw or modify my/our offer during the period of validity or
° fail to sign the contract agreement after acceptance of the after or
° fail to commence the work within ten days of the issue of acceptance of my/our offer, otherwise

the said earnest money shall be retained by him towards security deposit against Clause (d) of
above memorandum.

Date the day of 20_ Signature of the contractor
WitNness.....cceveneeneneeneenennnes

Address Address

Occupation.....cceeeveeeesernennne Telephone.......cocceivieevcesseeines

The above offer is hereby accepted by me on behalf of the Governor of Punjab

Date the day of 20 Signature of the contractor
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ANNEXURE-C

CONDITIONS OF CONTRACT

Definitions:

Note:-
versa.

The “contract” means the document forming the tendered offer and acceptance thereof constituting
binding contract between the Registrar, BFUHS, Faridkot and the contractor. The tender documents
including the conditions, the drawings design, the specifications supplemented with instructions issued
from time to time by the Engineer-in-charge and shall be binding on the parties in the stated order of
precedence. All these documents taken together with the tendered offer and its acceptance shall be
deemed to form the contract and shall be complementary to one another.

The "Common Schedule of Rates" shall mean a printed document containing rates of different items of
works pertaining to different branches of P.W.D. i.e. Irrigation, B&R (Buildings & Roads Branch) and
the Public health branch and approved by the Committee of Direction of chief Engineers of these
P.W.D. branches and the Punjab Govt.

The "Completed works" shall mean, work completed in all respects as per laid down specifications,
drawings, approved N.L.T and to the entire satisfaction of the Engineer-in-charge.

The “Contractor” shall mean the individual or firm or company whether incorporated or not,
undertaking the work and shall include the legal personal representative, or the persons comprising
such firm or company or the successors of such firm or company as well as the assignees of such
individual or firm or company whose tendered offer has been accepted.

The "completion date" is the date when the Engineer-in-charge certifies that the work can be put to
use, alter receipt of an intimation from the contractor regarding its completion.

The "Communication" between parties is the written and signed letters notices, reminders,
memoranda and instructions recorded in the instructions book or book kept at site.

The “Days & months” are calendar days and calendar months.

The "Engineer-in-charge" means the Engineer Deputed by University, Who shall supervise the work
and administer the contract with the assistance of his authorized subordinates.

The “Department” means Baba Farid University of Health Sciences, Faridkot.

The "Site" shall mean the land and or other places on in to or through which the work is to be
executed under the contract or any adjacent land, path or street which may be allowed to be used for
the purpose of carrying out the contract.

The "Schedule of material" shall mean the list of materials which are to be used on the work will be
the liability of the contractor as per Annexure-E

The "Start Date" is the date when contract came into existence upon the issue of "Letter of
Acceptance" by the Registrar, BFUHS/Engineer-in-charge.

The “Schedule of Items of Work" shall mean the Items of Work to be executed at site of work to be
executed at site of work pertaining to the work allotted to the contractor.

The "Works or Work" shall unless the context otherwise requires, mean what the contractor is
required to execute and hand over to the University Authorities.

In interpreting these ""Conditions of Contract" singular also means plural, male means female and vice
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CLAUSES OF CONTRACT

Clause - | PERFORMANCE GURANTEE & SECURITY

The contractor, whose tender is to be accepted shall furnish:-

. A Bank Guarantee of Schedule Bank in the prescribed form (Specimen form attached) in favour of the
Registrar, BFUHS, Faridkot for an amount of 5% of the amount of contract valid up to six months
beyond the date of completion (Time Limit) to cover the amount of liquidated damages and or the
compensation of the breach of contract. No payment for work done of any kind shall be released till
such Guarantee is furnished. The performance guarantee will be released immediately on completion
of work and accepted by the Engineer in Charge as satisfied O.K. Work.

. A cash security of 5% of the amount of the contract inclusive of the Earnest money initially deposited
with the bid to cover the cost that may be involved in removal of defects, imperfections, or taking
remedial measures in the work, which has been executed to be progressively deducted @ 5% in all
payments after affording credit for the initial Earnest money 60% of the security will be refunded after
06 months of the completion of work as certified by the Engineer-in-Charge with respect to
satisfactory removal of all defects, imperfections, short comings and taking remedial measures, that
may be necessary and after recording of final measurements of work done, for which the certificate of
the Engineer-in-charge would be conclusive.

. The remaining amount of security shall be released after the expiry of Twelve months or one rainy
season whichever is later from the date of completion of work and after removal of all defects,
imperfections and shortcoming that may be noticed during this period and after satisfactory winding
up of the contract as provided in clause-6A the entire satisfaction of the Engineer-in-charge.

° Where the contractor requested for first & Final bill (without any running Bill) on completion of work
contractor need not furnish performance guarantee as the contract has already been performed.
Clause-2.

Clause - 2 COMPENSATION FOR DELAY

The time allowed for carrying out the work shall be the essence of the contract and shall be strictly
observed. It shall be reckoned from the date on which the order to commence the work is given to the
contractor who shall ensure all due diligence to achieve progress of work not less than indicated below :

e On lapse of 25% contractual Time 20%
e  On lapse of 50% contractual Time 50%
e On lapse of 75% contractual Time 80%
e On lapse of full contractual Time 100%

In case of default, the contractor shall not withstanding issuance of prior notice in this regard pay
prospectively as liquidated damages an, amount of up to 1% of the amount of contract or such lesser amount
that the Engineer-in-charge may levy, for every week that the work remains uncommented after 10 days of the
issue of acceptance letter or the minimum progress of work stated above is not achieved or the work remains
unfinished after the completion date. In case of continued default or shortfall in progress, The Engineer-in-
charge may go on enhancing the levy of liquidated damages prospectively each time limited to 1% of the total
estimated amount of work per week of further default subject to maximum unit of 5% of the amount of the
contract.
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Clause—2A  DISPUTE SETTELMENT

If over the works, any dispute arises between the two parties, relating to any aspects of this agreement, the
parties shall first attempt to settle the dispute through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for arbitration by sole Arbitration not
below the level of retired/ Serving Superintending Engineer of PWD (B&R) Punjab, to be appointed by the
Registrar, BFUHS, Faridkot. The Arbitration will be conducted in accordance with the Arbitration and
Conciliation Act 1996. The decision of the Arbitrator shall be final and binding on both the parties

Clause - 3 BREACH OF CONTRACT LEAVY OF DAMAGES

The Engineer-in-charge may without prejudice to other right and remedies, under the provisions of the
contract or otherwise after issuing a notice in writing and getting the final bill prepared absolutely determine
the contract after levying compensation for damages of five percent of the amount of the contract, if the
contractor, commits breach of contract under any clause of the contractor in any of the following cases:-

e If the contractor suspends the execution of the work and inspire of having been given a notice in
writing by the Engineer-in-charge fails to resume the work within ten days of the issue of the said
notice.

e If the contractor, having been given a notice in writing by the Engineer-in-charge, fails to rectify,
reconstruct or replace any; defective work or continues the execution or work in an inefficient,
improper, un-workman like manner or not in accordance with sound Engineering practices or without
complying with the directions and requirements within a period of 10 days of the issue of said notice.

e If the contractor being a company shall pass a resolution or a court shall make an order to the effect
that the company shall be wound up or if a receiver or a manager on behalf of the credit or shall be
appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver or
manager or to make a winding up order.

e If the contractor being a company of acts or defaults mentioned in Clause 21 & 24 thereof.

Provided further, that in case action under clause 2 as aforesaid levy of liquidated damages is also taken, total
amount of liquidated damages and compensation for breach of contract under both the clauses shall be
limited to 7.5 percent of the amount of the contract or the amount available with the Deptt. Including Bank
Guarantee whichever is less. The requisite amount for which the contractor may become liable shall be
released by encashing the Bank Guarantee furnished by the contractor, as specified in clause | above and/or
from other amount due to the contractor in respect of this work or any other work, under taken for the
University Authorities.
e After the termination of the contract under this clause, the department shall be at liberty to

e  Get the balance work executed through some other contractual agency or through departmental means
orto

e Abandon the balance work altogether or to

e  Modify the design and scope of the work in any manner. The contractor shall have no claim against the

department for treating the work in any manner deemed fit.
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Clause-4 LIABILITY OF CONTRACTOR AND POWERS TO TAKE OVER AND DISPOSE OFF
CONTRACTOR PLANT

In any case, in which any of the powers conferred upon the Engineer-in-charge by clause-3 hereof, shall have
become exercisable and shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of
the conditions hereof and such powers shall, not withstanding, be exercisable in the event of any future case or
default on the part of the contractor, for Which by any clause or clauses, hereof, he is declared liable to pay
compensation and the liability of the contractor for past and future compensation remain unaffected.

In the event of the Engineer-in-charge putting in force all or any of the powers vested in him under the
proceedings clauses, he may, if he so desires, after giving a notice in writing to the contractor take possession of any
or all took materials and stores in or upon the works or the site thereof belonging or produced by him or intended to
be used for execution of the work in any part hereof paying or allowing for the same in account at the contract
rates or in case of these not being applicable at current market rates certified by the Engineer-in-charge whose
certificate there of shall be final. Otherwise, the Engineer-in-charge may, be giving a notice in writing to the
contractor or his agent at the site of work, require him to remove such tools, plants materials or stores from
the premises within the time specified in notice. In the event of the contractor, failing to comply with any such
requisition. The Engineer-in-charge may get them removed at the contractor's expense or sell them by auction
or private sale on account of the contractor and at his risk in all respects. The certificate of the Engineer-in-
charge as to the expenses of any such removal and the amount of proceeds and expenses of any such sale shall
be final & conclusive against the contractor.

Clause-5 EXTENSION OF TIME

If the contractor shall desire an extension of the time for completion of the work on the ground of his having
been unavoidably hindered in its execution or any other ground, he shall apply in writing to the Engineer-in-
charge (with corresponding time extension in Performance Bank Guarantee) within thirty days of the date of
hindrance (but before the expiry of the time limit) on account of which he desires such extension as afore said
and Engineer-in-charge shall, if in his opinion be necessary or proper, No application for extension of time
received late or any officer other than the Registrar/Engineer-in-charge shall be considered valid if the
contractor fails to apply for extension as aforesaid and the work is not completed within the time limit, the
contract shall be determined absolutely after action under clause 2 and 3 above.

Clause-6 COMPLETION CERTIFICATE

Within ten days of the completion of work, the contractor shall give notice of such completion to the Engineer-
in-charge and within 30 days of the receipt of such notice, The Engineer-in-charge shall inspect the work and if
there is no defect in the work, shall furnish the contractor with a certificate of completion, otherwise a
provisional certificate of completion indicating the defects (a) to be rectified by the contractor and or (b) for
which payment will be made at reduced rates shall be issued. However, no certificate provisional or otherwise
shall be issued, nor shall the work be considered to be completed until the contractor shall have removed, from
the premises on which the work shall be executed, all scaffolding, surplus material, rubbish and all huts and
sanitary arrangements set up for his labour on the site and cleaned off the dirt from all wood work doors and
windows, walls, floor or other parts or the building, in upon or about which the work is to be executed or of
which he may have had possession for the purpose of execution thereof and not until the works shall have
been measured by the Engineer-in-charge if the contractor shall fail to comply with the requirements of his
clause to the removal of scaffolding, surplus material and rubbish, all huts and sanitary arrangements and
cleaning off as aforesaid before the date fixed for the completion of work, the Engineer-in-charge may at the
expense of the contractor get so cleared such dirt as afores and the contractor shall forth with did pay the cost
of all expense so incurred shall have no claim in respect of any such scaffolding or surplus materials as aforesaid
except for any sum actually released by the sale proceed thereof.
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Clause -6A WINDING UP OF THE CONTRACT

On completion of the work, the contractor shall hand over the same to the Engineer-in-charge or his
authorized representative free from all defects, shortcomings or imperfections. He shall clear the site of
Operation & Maintenance of 22 KLD capacities E.T.P at BFUHS Civil Hospital, Nursing College & Hospital at Jalalabad
all temporary works pits, godowns. offices, sanitary, scaffolding, debris, waste materials, and installations. He
shall also furnish the following documents duly signed by him or his authorized representatives:-

e Completion drawings showing the work as finally constructed.

e Variation statement showing the altered items, if any, against those provided in the original drawings.
e Original site instructions book.

e Original registers for various quality control tests as specified,

e Cement consumption register.

Clause -7 PAYMENTS ON INTERMEDIATE CERTIFICATES REGARDED AS ADVANCES

No payment shall be made for a work estimated to cost less than 5% of Tender cost (Approx.), till after the
whole of the work shall have been completed and a certificate of completion given. But in the case of works
estimated to cost more than 5%, the contractor shall on submitting a bill there of be entitled to receive a
monthly payment proportionate to the part there of the time limit that executed to the satisfaction or the
Engineer-in-charge whose certificate of the sum payable Shall of final and conclusive against the contractor. But
all such intermediate payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed, and shall not be preclude the requiring of
bad. un-sound, imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or
by considered as an admission of the performance of contract or any part thereof in any respect of the accruing
of any claim, nor shall it conclude, determine or effect in any way the power of the Engineer-in-charge under
these conditions or any of them as so the final settlement and adjustment of the accounts otherwise or in any
other way, very or affect of the contract. The final bills shall be submits by the contractor within one month of
the date fixed for completion of the work, otherwise the certificate of the Engineer-in-charge as regards
measurements and the total amount payable for the work shall be final and binding.

Clause-8 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS DRAWINGS ORDER ETC.

The contractor shall execute the whole and every part of the work in the most substantial and workman like
manner both as regards materials, and labour and otherwise in every respect in strict accordance with the
Punjab PWD specifications latest Edition. The contractor shall also conform exactly fully and faithfully to the
designs, drawings and instructions in writing relating to the work signed by the Engineer-in-charge and lodged
in his office and to which the contractor shall be entitled to have access during the office hours or on the site of
work. The contract shall be furnished free of have access during the office hours or on the site of work The
contract shall be furnished free of charge one copy of all such drawings and such specification as are not
included in the printed Punjab P.W.D specification. He shall, if he so requires, be entitled at his own expense to
make or cause to make copies of the drawings designs, specifications and instructions as aforesaid for ensuring
the requisite quality of construction, the material used in works shall be subject to quality control tests for
materials and workman-ship test as laid down in Punjab PWD. Specifications as amended from time to time or
the relevant standards laid down by the Bureau of Indian standards/Hand Book of quality control for
construction of Roads and runway L.R.C latest edition or instructions issued under the orders of the Registrar
Baba Farid University of Health Sciences, Faridkot & by the Engineer-in-charge. The contractor shall provide all
help and assistance in proceeding with required tests.

The contractor shall set up a quality control field laboratory equipped at least with the test equipment
indicated in to these "Conditions of Contract" Annexure-1 and employ trained staff to carry out periodical test
as per directions and procedures laid down by the Quality control cell of the PWD (B&R). The records shall be
maintained in the prescribed forms and copies thereof covering the work done each month shall be submitted
with the bills.
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Clause-9 ALTERATION IN SPECIFICATION AND DESIGNS
The Engineer-in-charge shall have the power to make any alterations, omissions from additions to on
substitutions for the original specifications, drawings, designs and instructions that may appear to be necessary
or advisable during the progress of work, and the contractor shall be bound to carry out the work in accordance
with any instructions which may be given to him in writing signed by the Engineer-in-charge. Such
alternations/additions or substitutions shall not invalidate the contract and any altered, additional or
substituted work shall be carried out by the contractor on the same conditions in all respects on which he
agreed to do the main work and at the same rates as are specified in tender for the main work. The time of
completion of the work shall be extended in the proportion that the altered additional or substituted work bear
to the original contract work and the certificate of the Engineer-in-charge shall be conclusive as to such
proportion. The rates for such additional altered or substituted work shall be determined in accordance with
the following provisions in their respective order.

e If the rate of the additional, altered or substituted work are specified in the contract for the work the
contractor is bound to carry out the additional, altered, or substituted work at the same rates as are
specified in the contract for the work.

e If the rates for the additional, altered or substituted work are not specifically provided in the contract for
the work, the rates will be derived from the rates for a similar class of work as are specified in the contract
for the work.

e If the rates cannot be determined as provided in (i) and (ii) above, then such work shall be paid at the rates
entered in common schedule of the rates minus/plus the percentage rate at which the bid has been
accepted.

e If the rates for the altered, additional or substituted work cannot be determined in the manner specified in
Clause (i) (ii) (iii) above, then the contractor shall within seven days of the date of receipt of the order to
carry out the work in form the Engineer-in-Charge of the rate which he intends to charge for such class of
work supported by analysis of the rate in support of rates/claimed. The Engineer-in-charge shall determine
the rate or rates on the basis of prevalent market rates and pay the contractor accordingly.

However the Engineer-in-charge by notice in writing, will be at liberty to cancel the order given to the
contract to carry out such class of work and arrange to carry out in such manner as he may consider advisable,
provided always that if the contractor shall have commenced work or incurred any expenditure in regards
thereto before the rate shall have been so determined, then in such case he shall be entitled to be paid in
respect of the work carried out or expenditure incurred by him prior to the date of the determination to the
rates of dispute, the decision of the superintending Engineer of the circle shall be final.

Clause-10 NO COMPENSATION FOR ALTERATION OR RESTRICTION IN WORKS

If at any time, after the commencement of the work the University Authority shall for any reason what-so-ever
does not require the whole or part of as specified in the contract to be carried out, the Engineer-in-charge shall
give notice in writing of the fact to the contractor, who shall have no claim to any payment or compensation
what-so-ever on account of any profit or advantage which he might have derived from the execution of the
work in full, but which he did not derive inconsequence of the full amount of the work having been made in the
original specifications, drawings, designs and instructions, which shall involve any curtailment of the work
originally contemplated.

Clause-11 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORKS.

If it shall appeal to the Engineer-in-charge, or his subordinate in-charge of the work that any work has been
executed with unsound, imperfect, unskillful workmanship or with materials of any inferior description or that
any articles or material provided by the contractor for the execution of work are unsound or of a quality inferior
to that contracted for or otherwise not in accordance with the contract, the contractor shall on demand in
writing by the Engineer-in-charge specifying the work, materials or articles complained of, not withstanding
that the same have been inadvertently passed, certified and paid for, forthwith rectify or as the case may be
remove the materials or articles so specified and provide other proper and suitable materials or articles at his
own proper charge & Cost. In the event of his failing to do so, within a period so specified by the Engineer-in-
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charge In his demand aforesaid the contractor shall be liable to pay compensation rate of one percent of the
estimated amount for every week not exceeding ten weeks, while his failure to do so shall continue and in the
case of such failure, the Engineer-In-Charge may rectify or remove and execute the work or remove and replace
with others, the materials or articles complained of as the case may be at the risk and expenses in all respects
of the contractor.

Clause-12 WORKS TO BE OPEN TO INSPECTIONS

All work under or in course of execution or executed in pursuance of the contract shall at all times be open to
the inspection and supervision of the Engineer-in-charge and his senior subordinates and The contactor shall at
all times during the usual working hours or at all other times at which reasonable notice of the intention of the
Engineer-in-charge or his senior subordinates to visit the work shall have been given to the contractor, other
himself be present to receive orders and instructions or have a responsible agent duly accredited in writing,
present for that purpose. Orders given to a contractor's agent shall be considered to have the same force as if
they had been given to the contactor himself.

Clause-13 NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP

The contractor shall give not less than 10 days notice in writing to the Engineer-in-charge or his subordinate-in-
charge of the work before covering up or otherwise placing beyond the reach of measurement, any work in
order that the same may be measured and correct dimensions thereof may be taken before the same is so
covered up or placed beyond the reach of measurement and shall not cover up or place beyond the reach of
measurement any work without the consent in writing of the Engineer-in-charge or his subordinates in charge
of the work if any work shall be covered up or placed beyond the reach or measurement without such notice
having been given or consent obtained, the sum shall be uncovered at controllers expense or in default there of
no payment or allowance shall be made for such work or of the material with which the same was executed.

Clause-14 LIABILITY FOR DAMAGE AND IMPERFECTION FOR ONE YEAR

If the contractor or his workmen shall break, deface, injure or destroy any part of a building in which he may be
working or any building, road, fence, enclosure or green grass land, water pipes, cables, drains, Electric or
Telephone posts or wires, trees or cultivated ground continuous to the premises on which the work or any part
of it is being executed or if any damage shall happen to the work, while in progress from any cause what-so-
ever or any defect, imperfection or other faults appear in the work within one year from the date of completion
certificate issued by the Engineer-in-charge.

the contractor shall make good at his own expense or in default, the Engineer-in-Charge may cause the
same to be made good by other workmen and deduct the expenses incurred both on labour and material (for
which the certificate of the Engineer-in-Charge shall be final) from any sums that may be then due or at any
time thereafter may become due to the contractor form his security deposit.

Clause-15 CONTRACTORS TO SUPPLY MATERIAL PLANT SCAFFOLODINGS

The contractor shall arrange and supply at his own cost all materials (except such specific materials as may be
issued from the stores of the Engineer-in-charge) plant tools, appliances, implements, ladders, cordage tackle,
scaffoldings, water and power supply and temporary work requisite or proper and effective execution of the
work. Whether original, altered or substituted and whether included in the specification other documents
forming part of the contract or referred to these conditions or not all which may be necessary for the purpose
of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter which under these
conditions he is entitled to be satisfied or which he is entitled to require together with the carriage there of to
and from the work. The contractor shall also supply free of charge the requisite number of persons with the
means and material necessary for the purpose of setting out works on counting weighing and assistance in the
measurements or examination at any time or from time to time of the work or materials. Failing his so doing
the same may be provided by the Engineer-in Charge at the expense of the contractor and this expense may be
deducted from any amount due to the contractor under the contract or from his security deposit. The
contractor shall also provide necessary fencing and lights required to or other proceeding at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and to pay any damages
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and cost which may be awarded in any such suit, action or proceedings to any such person or which may with
the consent of the contractor be paid to compromise any claim by any such person.

Clause-16 LABOUR LAWS

The contractor shall comply with all the provisions of minimum wages Act 1948. Workman's Compensation Act
1923. contract labour (Regulation and abolition) Act 1970 and the rules framed there under, the payment of
wages Act 1936, Employees liability Act 1938. Maternity Benefits Act 1961. The apprentices Act 1961 and rules
framed there under and the Industrial Disputes 1947. He shall also make satisfactory arrangements for labour huts,
protection of health and sanitary arrangements for the workmen employed on the work.

In every case in which by virtue of provisions of the Contract Labour (Regulation and Abolition) Act 1970 and of
the contract labour rules. Government is obliged to pay any amount of wages to a workman employed by the
Contractor in execution of the works or to incure any expenditure in providing welfare and health amenities
required to be provided under the above said act and the rules under PWD Contractor's labour Regulations or
under the framed by the Government from, time to time, for the protection of health and sanitary arrangement
for workers employed by The Approved Contractors. The Government will recover from the contractor the amount
of wages so paid or the expenditure so incurred under without prejudice to the rights of the Government under
section 20 sub section (2) and section 21 sub section (4) of the contract labour (Regulation and abolition) Act 1970.
Government shall be at liberty to recover such amount or any part thereof the deducting it from the security
deposit or from any sum due by Government to the contractor whether under this contract or otherwise.
Government shall not be bound to contest any claim made against it under section 20 sub section () and section
21 sub section (4) of the said Act expect on the written request of the Contractor and upon his giving to the
Government full security for all costs of which the Government might become liable in contesting such claim.

Clause-17 CONTRACTOR LIABLE FOR PAYMENT OF COMPENSATION TO INJURED WORKMEN
OR IN CASE OF DEATH.

In every case in which by virtue of the provision of the section 12, sub section (I) of the workman's
compensation Act 1922, the Government is obliged to pay compensation to a workman employed by the
contractor in execution of work, the University authority will recover from the contractor the amount of
compensation so paid and without prejudice to the rights of Government under section 12, sub Section (ii) of
the said Act. The University authority shall be at liberty to recover such amount of any part thereof by
deducting it from the security deposit or from any sums due by the University to the contractor whether under
section 12 Sub Section (1) of the said Act except on the written request of the contractor and upon his giving to
Government full security for the costs for which the University might become liable in consequence of
contesting such claim.

Clause-I8 WORK NOT TO BE SUB LET

The contractor shall not be assigned or sub let without the written approval of the Engineer-in-charge.
Employment of labour on piece rate basis shall, not however, be deemed sub-letting. If the contractor shall
assign or sublet his contract or attempts to do so without the approval as aforesaid or become insolvent or
commence any or solvency proceedings or make am composition with his creditors or attempt to do so, if any
bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or
indirectly be given, promised or offered the contractor or any of his servants or agents to any public such
officer or person shall become in any way directly or indirectly interested in the contract, the Engineer-in-
charge may absolutely there-upon terminate the contract as specified in clause 3 and in the event the said
course being adopted, the consequences specified in the said clause 3 shall ensure.

Clause-19 COMPENSATION CONSIDERED REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS.
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All sum payable by way of compensation under any of these clauses shall be considered as reasonable
competition to be applied to the use of Government without reference to the actual loss or damage sustained
and whether or not any damage shall have been sustained,

Clause-20 DEDUCTIONS OF GOVT. DUES ON ANY ACCOUNT WHATSOEVER TO BE PERMISSIBLE.

Any excess payment made to the contractor inadvertently or otherwise under this contract or on any
account whatsoever, and any other sum found to be due to the Government, by the contractor in respect of
this contract or any other contract work on order or on any account what-so-ever may be deducted from any
sum payable by the Government to the contractor either in respect of this contract or any other work order or
contract or on any account by any other department of the Government.

Clause-21 CHANGE IN CONSTITUTION

Where the contractor is a partnership firm, the proir approval in writing of Engineer-in-charge shall be
obtained before any change is made in the constitution of the firm where the contractor is an individual or a
Hindu Undivided Family business concern, such approval as aforesaid shall likewise be obtained before the
contractor enters into any partnership agreement, where under the partnership firm would have the right to
carry out the work hereby undertaken by the contractor. If prior approval as aforesaid is not obtained, the
contractor shall be deemed to have been assigned in contravention of clause 21 hereof and the same action
may be taken and the same consequences shall ensure as provided in the said clause-21

Clause-22 DIRECTIONS OF THE ENGINEER-IN-CHARGE

All work to be executed under the contractor shall be executed under the direction and subject to the approval
in all respects of Engineer-in-charge authorized by the University, who shall be entitled to direct at what point
or points and in what manner they are to be commenced and from time to time carried out.

Clause-23 DISPUTES AND ARBITRATION

. If any dispute or difference of any kind what-so-ever, shall arise between the Government its
authorized representative and the contractor in connection with or arising out of this contract or the
execution of work there under.

. Whether before its commencement or during the progress of work or after the termination
abandonment or breach of the contract, it shall, in the first instance, be referred for settlement to the
Engineer-in-charge of the work and he shall with in a period of Sixty days after being requested in
writing by the contractor to do so convey his decision to the contractor. Such decision in respect of
every matter so referred shall subject to arbitration as hereinafter provided, be final and binding upon
the contractor. In case the work is already in progress, the contractor shall proceed with the execution
of the work on receipt of the decision by the Engineer-in-charge as aforesaid with all due diligence
whether any of the parties requires arbitration as hereinafter provided or not.

. If the Engineer-in-charge has conveyed his decision to the contractor and no claim for arbitration has
been filed by the contractor within a period of sixty days from the receipt of the letter of
communicating the decision, the said decision shall be final and binding upon the contractor and will
not be subject matter of arbitration at all.

. If the Engineer-in-charge fails to convey his decision within a period of sixty days after being requested
as aforesaid the contractor may within further sixty days of the expiry of the final 60days from the date
on which the said request was made by the contractor refer the dispute for arbitration as hereinafter
provided.

. All disputes or differences in respect of which the decision is not final and conclusive shall at the
request of either party made in a communication sent through registered A.D post be referred to the
sole arbitration of Retired/Serving Superintending Engineer, PWD (B&R) Branch to act as an arbitrator
on receipt of a request from either party.

° Registrar, BFUHS, Faridkot shall have the authority to change the arbitrator on an application by the
either contractor or the Engineer-in-charge requesting change of arbitrator giving reasons thereof
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either before the start of the arbitration proceedings or during the cause of such proceedings. The
arbitration proceedings would stand suspended as soon as an application for change of Arbitrator filed
before the Registrar and a notice thereof is given by the applicant to the Arbitrator. The Registrar after
hearing both the parties may pass a speaking order rejecting the application or accepting to change the
Arbitrator simultaneously, appointing a technical officer not below the rank of Superintending Engineer
as under the Contract. The New Arbitrator so appointed may enter upon the reference a fresh or he
may continue the hearings from the point where these were suspended before the previous Arbitrator.

. The reference to the Arbitrator shall be made by the claimant party within one hundred twenty days
from the date of dispute of claim arising during the execution of work. If the claim pertains to rates or
recoveries introduced in the final bill the reference to the Arbitrator shall be made within six calendar
months from the date of payment of the final bill to the contractor or from the date of registered
notice is sent to the contractor to the effect that his final bill is ready by the Engineer-in-charge (whose
decision in this respect shall be final and binding) whichever is earlier.

. It shall be an essential term of this contract that in order to avoid furious claims, the party invoking
arbitration shall specify the disputes on facts and Calculations stating the amount claimed under each
claim and shall furnish a "deposit-at-call" for ten percent of the amount claimed, on a scheduled bank
in the name of the Arbitrator, by his official designation who shall keep the amount in deposit till the
announcement of the award. In the event of an award in favour of the claimant, the deposit shall be
refunded to him in proportion to the amount awarded with respect to the amount claimed and the
balance, if any shall be foresaid and paid to the other party

. The provisions of the India Arbitration Act 1996 or any other statutory enactment there under or
modification thereof and for time being in force shall apply to the arbitration proceedings under this
clause.

. The Arbitrator shall award separately giving his award against each claim and dispute and counter claim

raised by either party giving reasons for his award. Any lump-sum award enforceable shall not be
legally enforceable.

° The venue of arbitration shall be such a place or places as may be fixed by the Arbitrator in his sole
discretion. The work under the contract shall continue during the arbitration proceedings.

° The stamp fee due on the award shall be payable by the party as desired by the Arbitrator and in the
event of such party's default, the stamp fee shall be recoverable from any other sum due to such party
under this or any other contract.

. Neither party shall be entitled to bring a claim for arbitration, if it is not filed as per the time period,
already specified or within six months of the following :-

e  Of the date of completion of the work as certified by the Engineer-in-charge.

e  Of the date of abandonment of the work or breach of contract under any of its clauses, or

e Of its non-commencement or non resumption of work within 10 days of a written notice for
commencement or resumption as applicable or

e  Of the cancellation, termination or withdrawal of the work from the contractor in whole or in part
and/or revision or for enclosure of the contract or

e  Of receiving an intimation from Engineer-in-charge that the final payment due or recovery from the
contractor has been determined, for the purpose of payment/adjustment whichever is the latest.

If the matter is not referred to arbitration within the period prescribed above all the rights and claims of
either party under the contract shall be deemed to have been forfeited and absolutely barred by time
for arbitration and even for civil litigation.
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. No questions relating to this contract shall be brought before any civil court without first invoking and
completing the arbitration proceedings, if the issue is covered by the scope of Arbitration under this
contract. The pending of arbitration proceedings, shall not disentitle the Engineer-in-charge to terminate

the contract and to make alternate arrangements for completion of the work.

. The arbitrator shall be deemed to have entered on the reference on the day he issues notices to the parties
fixing the first date of hearing. The arbitrator may from time to time, with the consent of the parties enlarge
the initial time for making and publishing the award.

. The expiry of the contractual time limit, whether originally fixed or extended, shall not invalidate the

provisions of this clause.

Clause-24 EXTRA ORDINARY CLAIMS

No claim for payment of an extra-ordinary nature, such as claims for bonus, for extra labour employed
in completing the work before the expiry of the contractual period at the request of Engineer-in-charge or
claims for compensation where work has been temporarily brought to a stand-still though no fault of the
contract shall be allowed unless and to the extent that the same shall have been expressly sanctioned by the
Baba Farid University of Health Sciences, Faridkot Under the signature of one its Vice Chancellor.

Clause-25 LUMP SUM IN ESTIMATE

When the estimate on which a bid is made include lump sums in respect of part of the work the
contractor shall be entitled to payment in respect of the items of work involved at the same rates as are
payable under this contract for such items. If the part of the work in question is not, in the opinion of the
Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum
amount entered in the estimate and the certificate in writing from the Engineer-in-charge shall be final and
conclusive against the contractor with regard to any sum or sum payable to him under provision of this clause.

Clause-26 SPECIFICATION

In the case of any class of work for which there is no specification as mentioned in clause 11, the work
shall be carried out in accordance with the specifications laid down by the Bureau of Indian Standards and in
the event of there being no such specification, the work shall be carried out in all respects in accordance with
the instructions and requirements of the Engineer-in-Charge.

Clause-26 —A CONCRETE WORK

All the concrete work shall have to be done with mechanical mixer unless permitted otherwise by the Engineer-
in-Incharge All R.C.C work shall be compacted with a mechanical vibrator driven by petrol/diesel or electricity.
All R.C.C work and plain cement concrete of mix 1:3:6 (M-10), and richer mixer, only Ghaggar coarse sand or
Pathankot sand having a fineness modulus between 2.5 to 3.5 shall be used. Test samples shall be taken during the
execution of work as per stipulations of the Bureau of Indian Standards. The compressive strength of test samples
shall meet the requirements of relevant standards laid down by the B.L.S. The contractor shall set up a field
testing laboratory with necessary equipment and appointed staff for carrying out the test at his cost.

(b) CURING OF CEMENT WORK

The contractor shall ensure proper curing of all work involving use of cement strictly as per stipulation of
the Punjab PWD Specifications. Since proper curing during the critical period has a direct bearing on the strength
and safety of cement work, the Engineer-in-Charge shall, in the case of any default on the part of the contractor,
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take prompt action to arrange adequate curing at the cost of the contractor without issue any prior notice in this
respect to avoid lapse of critical period of curing. The certificate of the Engineer-in-Charge would be final and
binding in this respect and the costincurred shall be recovered from the contractor.

(c) PITS AT SITE PROHIBITED
No pits shall be dug by the contractor at or near the site of work for taking out earth for use in work. In case of
default, the pits so dug shall be got filled by the department at the cost of the contractor, charging additional
amount of fourteen percent towards departmental charges.

(d) CO-ORDINATION WITH OTHER AGENCIES
The contractor shall maintain close co-ordination and afford necessary facilities to other agencies executing other
works like Electrification, Horticulture, Water supply, Sewerage and external service etc. No claim for additional
payment on this account shall be entertained.

Clause 27 (a) STATUTORY LEVIES

The rates as offered and accepted in this contract are inclusive of all taxes and statutory levies as income fax,
Octroi/Terminal Tax, Sales tax/turn over tax, royalty , contribution under Employment State Insurance and
local taxes payable under the respective statutes (ESI contribution etc.)

(b) INCOME TAX
Income tax shall be deducted at source as per provisions of the Income Tax Act and a certificate such deduction
made in each financial year shall be furnished to the contractor by the disbursing officer.

(c) SALES AND OTHER TAXES
Sales tax turnover tax or any other tax shall also be deducted from the bills of the contractor if so directed by
the authorities concerned.

(d) LOCAL LAWS AND LEVIES
The contractor shall comply with the proper bye-laws and legal orders of the local body or public authority
under the jurisdiction of which the work is executed and pay all fees and charges for which he may be liable.
Nothing extra shall be payable on this account.

(e) DAILY PAYMENT IN EMERGENCY
In case of emergency, the contractor shall be required to pay his labour every day and in case of
default, the requisite payment shall be made by the Government and the amount shall be recovered from the
contractor.

PERFORMANCE TEST
The contractor shall give a satisfactory performance test of the entire installation as per standard specifications
before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for this
test.
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Clause-28 ACTS OF GOD

No claim whatsoever shall be entertained for any loss or damage caused by rain, floods or any other
natural causes or other acts of God.

Clausc-29 JURISDICTION

The jurisdiction of Civil Court for matter under dispute shall be on the basis of the location of the office
of the Engineer-in-charge.

Clause-30

The terms and condition of the Agreement have been explained to me us and I/we certify that I/We
clearly understand the same.

Clause-31

The contractor will submit five photograph of the work showing physical progress of the work every
month.

FAIR WAGES CLAUSE
a) The contractor shall pay not less than fair wages to the labourers engaged by him on the work

EXPLANATION

° Fair wages means wage whether for time of piece work notified at the time of inviting tenders for the
work and where such wages have not been notified the wages prescribed by the P.W.D. B&R Branch
.Punjab (l) for the district in which the work is done.

. The contractor shall notwithstanding the provision of any arrangements to the contrary, cause to be
paid fair wages to labourers indirectly engaged on the work, as the labourers have been directly
employed by him.

. In respect of all labour directly or indirectly employed on the work for the performance of the
contractor shall comply with or cause to be complied with the Punjab (1) P.W.D. Contractor's labour
Regulation made by the Government from time to time in regard to payment of wages, wage period
deduction from wages, recovery of wages not paid and deduction unauthorized made, maintenance of
wages register, wage cards publication of wages and other terms of employment, inspection and
submission of periodically returns and matters of such like nature.

. The Engineer-in-charge shall have the right to deduct from the money due to the contractor, any
amount required or estimated to be required for making good the loss suffered by a worker while
working by reason of non-fulfillment of the conditions of the contract for the benefit of the workers
nonpayment of wages or deduction made from his or their wages, which are not justified bs the terms
of the contract for non-observation of their regulation referred to in clause ( c ) above.

. Viz-a-Viz the Punjab (1) Government the contractor shall be primarily liable for all payment to bemade
under and for the observance of the regulations aforesaid without prejudice to his right to
claimindirectly from his sub-contractors.

. The regulation shall be deemed to be a part of this contract and any breach thereof shall be deemed to
be a breach of this contract.
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The Registrar Baba Farid University of Health Sciences, Faridkot

CONTRACTOR'S LABOUR REGULATIONS

e Short Titles:
The regulations may be called Punjab (1) Public Works Department Contractor's Labour Regulations.
o Definitions:

In the regulations, unless otherwise expressed or indicated, the following words and expressions shall
have the meaning hereby assigned to them respectively that is to say :

"Labour" means workers employed by Punjab (1) Public Works Department Contractor directly or
indirectly through sub contractor or other person or by an agent on his behalf.

e "Fair Wages" means wages whether for time or piece works notified at the time of inviting tenders for
the work and where such wages have not been so notified, the wages prescribed by the Punjab(l)
Public Works Department for the district in which the work is done.

e  “Contractor" shall include every person whether a sub contractor or headman or agent employing
labour on the work taken on contract.

e "Wages" shall have the same meaning as defined in the payment of wages Act, 1936 and include time
e and piece rate wages.

e Display of notice regarding wages etc.:
The contractor shall, before the commence his work on contract, display and correctly maintain, and
continue, to display and correctly maintain, in a clean and legible condition at conspicuous place on the
work, notice in English and in the local Indian language spoken by the majority of the workers, giving
the fair wages notified or prescribed by the Punjab (1) Public Works Department and the hours of the
work for which such wages are earned.

e Payment of Wages :

Wages due To every worker shall be paid to him direct.
All wages shall be paid in current coin or currency or in both.

5.  Fixation of Wages Period :
o The Contractor shall fix wage periods in respect of which the wages shall be payable.
e No wage period shall exceed one month.

e  Wages of every workman employed on the contract shall be paid before expiry often days after the
last day of the wage period in respect of which the wages are payable.

e When the employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before the expiry of the day succeeding the one on which the employment
is terminated.

o All payments of wages shall be made on a working day.
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Wage Book and wages slips etc :

The contractor shall maintain a wage book of each worker in such form as may be convenient, but the same

shall include the following particulars.

a)
b)
c)

d)

7.

(i)

8.

Rate of daily or monthly wages.

Nature of work on which employed.

Total amount payable for the work during each wage period

Total amount payable for the work during each wage period

e) All deductions made from the wages-with an indication in each of the ground for which the

deduction is made.

Wage actually paid for each wage period.
The contractor shall maintain a wage slip for each worker employed on the work
The authority competent to accept the contract may grant exemption from the maintenance of wage
Book and wage slip to a contractor who, in his opinion may not directly or indirectly employ more than

100 persons on the work.

Fines and deductions which may be made from wages :
The wages of the worker shall be paid to him without any deduction of any kind expect the following
a) Fines

b) Deduction for absence from duty i.e. from the place from which the place of his employment he is
required to work. The amount of deductions shall in proportion to the period for which he was
absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody,
or for loss of money he is required to account, where such damage or missing is directly attributes to his
neglect or default.

d) Any other deductions which the University may from time to time allow.

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his
made until the worker has been given an opportunity showing cause against such fines or deductions.

The total amount of fines which may be imposed in any one wage period on a worker shall not exceed
an amount equable to half an anna in a rupee of the wage payable to him in respect of that period.
No fine imposed on any worker shall be recovered from him by installments, or after the expiry of 60
days from the date on which it was imposed.

Register of fines etc.

The contractor shall maintain register of fines and of all deductions for damages or loss made.

The contractor shall maintain a list, in English and in the local Indian Language clearly defining acts
and omissions for which penalty or fines can be imposed. He shall display such list and maintain it in a
clean and legible condition in conspicuous place on the work.
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9. Preservation of books :
The wage book, the wage slips and the register under these regulations shall be preserved for 12
months after the date of last entry made in them.

10.Powers of Labour Welfare Offers to made investigation or enquiry.

The Labour Welfare Officers or any other person authorized of Punjab (1) Government on their behalf
shall be have to make enquires with a view to a ascertaining and enforcing due and proper
observances of the wages clause and the provisions of these regulations. He shall investigate into any
compliant regarding the default made by the contractor or sub contractor in regard such provision.

11. Report of Labour Welfare Officer.

The labour welfare officer or any other person authorized a aforesaid shall submit a report of the
results of his investigations or enquiry to Engineer-in-charge, indicating the extent if any, to which the
default has been committed and the amount of the recoverable in respect of the acts of omission and
commission of the labour with a note that necessary deduction from the contractor's bill be made and
the wages and the other dues be paid to the labour concerned.

12. Appeal against the decision of Labour Welfare Officer:

Any person aggrieved by the decision and recommendations of the Labour Welfare Officer or other
person so authorized may appeal against such decision to the Labour Commissioner but subject to
such appeal, the decision of the officer shall be final and biding upon the contractor.

12(a). No party shall be allowed to be represented by a lawyer during any investigations, enquiry. A appeal or
any other proceedings under these regulations.

13. Inspection of Registers:

The contractor shall allow inspection of the wage book and slips to any of his workers or to his agents at
a convenient time and place after due notice is received or to the Labour Welfare Officer or any other
person authorized by the Punjab (I) Government in this behalf.

14. Submission of returns

The contractors shall submit periodical returns as may be specified from time to time.

15. Amendments

The Punjab (1) Government may, from time to time, add or amend these regulations and on, any
question as to the application, interpretation or effects of these regulations, the decision of the Labour
Commissioner to Punjab (1) Government, or any other person authorized by the Punjab Government
in that behalf shall be final.

16. Registration of work

The contractor shall require registration of workers in the building and other construction workers
(RECS) act 1996 and extension of benefits to such workers under the act.
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Technical Specifications for Operation & Maintenance of STP/ETP

Any repair to the machinery, civil structure, equipment etc. required during the contract period
will be got done by the contractor at his own cost including cost of material of the make already
installed.

All consumable /implements items for successful Operation & Maintenance of system will be
provided by the contractor at his own cost.

During any breakdown of power Gen. Sets shall be put in operation immediately for which he will
maintain the proper log books and the cost of diesel consumed shall be reimbursed on
production of actual purchase bill and proof of its actual consumption.

Electricity bills shall be paid by the department. However if any type of surcharge is levied on the
electricity bill for reason like less power factor, over lading, sparking or short circuiting of
equipments due to loose connection or theft etc. shall be chargeable to the contractor.

O & M of ETP/STP treatment plant shall be taken in hand by the contractor from date of start
mentioned in the allotment letter on as is, where basis is.

The duplicate keys to all the locks will be placed in the custody of the office in-Charge.

The schedule of operation of installation will be prepared by the contractor for smooth &
satisfactory running of the scheme. The same shall be as per approved norms of PPCB.

The contractor will have to make arrangement for watch and ward of the installations & will be
totally responsible for the safety and security of the installations.

This O & M period is extendable for further period of 3 months in emergency by giving seven
days notice to the contractor at same term & conditions and rates as approved for the whole
tendered period. In case it is necessary to terminate the contact, Engineer in -Charge can do the
same without assigning any reason with a notice of seven days.

In-Case the fault in operation or maintenance continuous for more than 24 hours due to
negligence of contractor, the Engineer in -Charge is at liberty to remove such fault at its own cost
& shall recover the double cost from the contractor to ensure continuity of essential services
without any prior notice.

All the applicable statutory payment like EPF, insurance etc. as applicable from time to shall be
paid by the contractor and will be deposited with the concerned department as required under
relevant laws Act., All the liabilities of any nature whether financial or otherwise on this account
department as proof of its deposit will be shown every month by the agency to the department
otherwise no payment will be made to the contractor.

The contractor will also take all precautions and preventive measures required to handle the
machinery for operation of installation to ensure safety of its workmen and prevent accidents at
the site. In case of any accident in spite of all protections taken by him, he shall be responsible
for payment of compensation if any to the workmen and shall settle any/all other legal
complication & claims there at his own.

The staff of the contactor will also maintain a logbook register for the diesel consumptions and
inform the Junior Engineer in-charge about it.

The installation should be operated by the qualified pump operator as per Punjab Government
rules having valid diploma course certificates.

The contractor shall make special arrangements as desired in case of out break of epidemics,
fires and any such like emergency situation.
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16) Some other conditions to be met in the O & M cost shall be as follows:

a) The contractor shall have to strictly ensure, the use of safety kits /equipment's by the
Sewerman and other staff to check any type of mishap for which he shall be responsible.

b) Hygienic disposal of silt/manure is also included in scope of the contractor.

17

~

Contractor should assess the current electricity consumption at various installation and ensure
that electricity consumption is reduced from existing levels as for as possible.

18

-~

Contractor should ensure proper cleanliness and landscaping of various existing/proposed
installations at ETP/STP to the entire satisfaction of Engineer in charge or his representative.

19

-

On completion of the contract, the contractor shall hand over the all assets to the Engineer in -
Charge to his entire satisfaction. He should ensure that all the machines & equipments are in
working conditions.

20) Quarterly payments will be made to the contractor for the work against the bill submitted by the
contractor. The monthly salary minimum as per minimum wages will be paid by the contractor to
the workers definitely up to 7th day of month. The contractor will responsible for the welfare of
workers as per labour rules.

21) Complete Bio-data of the staff be furnished by the agency within 30 days of the starting of
contract.

22) Payment to the agency shall be made on quarterly basis and only after due verification that the
necessary payment has been made by the agency and as per actual deployment of staff.

23) No electrical appliances except fan, bulb, tube lights will be allowed to run in the ETP/STP.

24) No anti social activities will be allowed inside and around ETP/STP premises. No cattle under any
circumstance will be permitted to be kept inside and around boundary wall of the site.

25) In case the contractor does not commence work immediately from the date of allotment of work
to him. the earnest money deposited by him shall stand forfeited.

26) The agency will get the required test of Treated sewage effluent of (ETP/STP) at the
required/prescribed intervals & these test should be with in prescribed parameters of PPCB.

27) The agency will be responsible to get all the inspection done from the environmental engineers
of PPCB from time to time or as and when required.
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TECHNICAL SPECIFICATIONS

A.

2. (a)

(b)

Building work:

The work shall be executed as per Punjab PWD specifications amended up to date supplemented
with relevant Indian Standard Code of Practice relating to building works shall be followed for the
execution of the building works as per details in architectural drawings, structural drawings and
details of finishing items included therein.

For RCC work steel shuttering or any plate Shuttering should be used.

The Joinery-work will be got executed as per detailed drawings supplied by the Architect
engaged by the University and instructions issued by the Engineer-In-charge, Nothing extra on
this account will be entertained.

The rubbing and polishing shall be done to granolithic granite finish.

(a) The contractor will have to set up fully equipped quality control laboratory duly equipped
with necessary laboratory equipment at his own cost near the site of work /plant site and the
tests required for quality control will be got done at the cost of contractor conforming to the
tests mentioned in the quality control hand book/ specifications relating to each item of work.

(b) The quality control will be exercised/ observed by the Contractor /Engineer as per guidelines
stipulated in hand book of quality control for construction of road and runways published by IRC
(latest edition on the day of tenders) or in specifications.

(c) Four tests for quantity of bitumen in mixed materials shall be carried out in each kilometer
length of material laid.

Concrete Roads & parking

The work will be executed as per PWD Specifications/IRC Code of Practice, Guidelines and
Standards and instructions issued from time to time including layout plans, levels, gradient and
slopes described in the drawings as and where required as per site conditions. The materials and
workmanship of best quality are to be employed for execution of the work and instructions of
the Engineer are to be complied with. The latest edition of the Specifications/Standards 30 days
prior to date of submission of bid shall be followed.

The payment of earth work shall be made on the basis of cross section which should be signed by
the tenderer before the commencement of work.

The final X-sections shall be measured in the presence of the tenderer and signed in token of
acceptance on completion of work.
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FORMAT

AFFIDAVIT/UNDERTAKING*

1. I/we, the undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s
have abandoned any work under Government of India or Govt. of Punjab nor any contract
awarded to us for such works have been rescinded, during last five years prior to the date of this
bid.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to
furnish pertinent information deemed necessary and requested by the Department to verify this
statement or regarding my (our) competence and general reputation.

4. The undersigned understand(s) and agree(s) that further qualifying information may be requested,
and agrees to furnish any such information at the request of the Department / Project/Work
implementing agency.

5. The undersigned binds himself with all the stipulations of the Bidding Document including period
of completion, provision of adequate equipment, personnel and other resources required for
completion within the stipulated completion period and agrees to augment them, if found
necessary for timely completion of the Project/Work, as desired by the Engineer/Employer.

6. Affidavit/undertaking of not having been black-listed by any Govt. /Semi Govt.
Organization/Corporation at any stage and/or debarred by the department of Punjab PWD (B&R).

7. The undersigned has never been convicted by any court of law for any of the offences under any
Indian/ foreign laws.

(Signed by an Authorized Officer of the Firm)

Title of Office

Name of Firm

DATE

* To be executed on a non-judicial stamp paper .
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