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Contractor                                        Witness                                                                  Registrar 

BABA FARID UNIVERSITY OF HEALTH SCIENCES 

  Sadiq Road, Faridkot-151203 (Pb.) INDIA  Phone: 01639-256232,256236, Fax: 01639-256234 

Website: www.bfuhs.ac.in 

Streo (B&R) No. 28 

Name of Contractor : _______________________________________________________________ 

Name of Work : Providing electrical points for networking/computerization at GGS Medical 

College & Hospital, Faridkot. 

`                      Estimated cost :_ Rs  9,11,586.00        

( Form F-1 ) 

PERCENTAGE RATE E-TENDER  AND  CONTRACT FOR WORKS 

This  agreement made this ___________ day of ___________ between __________________________ 

________________________________________hereinafter called the  “contractor”) of the one part and [Vice 

Chancellor of Baba Farid University of Health Sciences, Faridkot through The Registrar Baba Farid University of 

Health Sciences, Faridkot) of the other part: Whereas the contractor has offered to execute the work 

Providing electrical points for networking/computerization at GGS Medical College & Hospital, 

Faridkot.  Approx. Cost Rs. 9,11,586.00  Earnest Money  Rs. 18,300/- Time Limit  three Months and the 

University has accepted his tendered offer for the execution of above mentioned work.  

NOW THIS AGREEMENT WITNESS AS FOLLOWS: 

• In this agreement, words and expression shall have the same meanings as are respectively assigned to 

them as per the general conditions of  contract hereinafter referred to: 

• The following documents shall  be deemed to form and be construed as part of this  Agreement : 

i) The “Notice inviting E-Tender”& “Instructions to tenderers” as at Annexure ‘A’ to this 

agreement. 

ii) ‘Percentage Rate/Item rate tender for works’ as at annexure ‘B’ to this agreement. 

iii) ‘Conditions of contract’ as at annexure ‘C’ to this agreement. 

• The work will be executed strictly according to specifications & drawings relating to the work as indicated 

in the Notice Inviting e-Tender’. The schedule of items of work to be carried out will be as per approved 

‘Notice  Inviting Tender’. 

• All correspondence and modifications of e-tendered offer and acceptance letter will form part of     this 

agreement. 

• In considerations of the payments to be made by the University to the contractor in respect of completed 

work or item of work, the contractor hereby covenants with the University to execute the work in 

conformity in all respects with the provisions of this Agreement. 

• The University hereby covenants to pay the contractor, in consideration of execution of work, the price in 

the manner as specified in this Agreement. 

In witness there of the parties here to set their respective hands and seals on the day and year first above 

written. 

In the presence of        Signature of Contractor 
Name and Address  Address __________________ 

1._________________________  _________________________ 

2._________________________  _________________________ 

  Signed sealed &delivered by________________________________________________ in the capacity of 

______________________________________ 

Name and Address  Registrar 

1._________________________  BFUHS, Faridkot 

2._________________________  _________________________ 

_________________________ 

 
 For & on behalf of  

Vice Chancellor, BFUHS, Faridkot 
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ANNEXURE ‘A’ 

 

BABA FARID UNIVERSITY OF HEALTH SCIENCES, FARIDKOT 
Notice Inviting Tender and Instructions to Tenderers 

 

1. Online Tenders in the Prescribed form P.W.D No F-1, are hereby invited on behalf of THE Vice 

Chancellor, BFUHS, Faridkot for Providing electrical points for networking/computerization at 

GGS Medical College & Hospital, Faridkot.   Cost ;  Rs. 9,11,586.00 ,  Earnest Money Rs. 18,300/,  

Time Limit 3 Months 

 

2 The agency can purchase tender online on https//etender.punjabgovt.gov.in from 28.02.2022 at  9.00 

 am and Last date time for on-line submission of bids on 15-03-2022 upto 05.00 PM and date & time 

 of opening of Technical bids on 16-03-2022 at 11.00 am. The opening date of financial bids of  the 

 technical qualified bidder will be informed on the university website. Payment through  online mode 

 only @ Rs 1,000/-+GST 18% 1180/-(Rs. one thousands eithy Only) each tender form (non 

 refundable,) 
 

3. The time allowed for completion of the work will be 3 Months after the date of issuance of acceptance 

Letter to the contractor. 

4. The Earnest money amounting to Rs. 18,300/- deposit must be submitted in the shape of a        on-line 

payment. The bidder who will not submit the earnest money upto the last date and time fixed for the 

submission of tender will be considered as In-valid and his/ her bid will be rejected without any prior 

notice.   

5. The contractor whose tender is accepted shall be required to furnish security at the rate of 5% (five 

percent) of the cost of the work, by deductions from the running bills (three percent of the total cost 

to cover liability of defects and short comings and two percent of total cost for the winding up the 

contract satisfactory) The earnest money if realized from the bank will be treated as part of the 

security deposit. 

6. The offer shall remain open for Acceptance for a period of ninety days from the date of opening of the 

Tender. The earnest money shall be forfeited if the tenderer withdraws or modifies his offer within the 

validity period or fails to sign the (Formal contract) agreement after acceptance of his offer or fails to 

commence the work or within ten days of issue of acceptance letter. After the forfeiture of earnest 

money the contract shall be immediately nullified. 

7. On acceptance of the tender, the contractor shall be either himself remains available at site of work or 

arrange the availability of an accredited representative, fully authorized in writing at the site of work 

to receive instructions from the Engineer-in-Charge or his representative and to ensure prompt 

compliance thereof.  

8 . The undersigned does not bind himself to accept the lowest rate or any tender and receive 

instructions accepting the whole or part of the tender and tenderer shall bound to perform the same 

at the quoted rates. 

9.  Sale tax or any other tax on the material or the turnover shall be payable by the contractor and the 

University will not entertain any claim in this respect. 

10. Before filling his tender the contractor shall visit the site and satisfy himself as to the conditions 

prevalent there especially regarding accessibility to the site, nature and extent of the ground working 

conditions stacking of materials, installation  of tools plants etc accommodation and movement of 

labour, supply of water and power for satisfactory completion of the work  contract.  No claim 

whatsoever on such accounts shall be entertained by the University in any circumstances. 
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11. The contractor shall comply with the provisions of the apprentice Act 1961 minimum wages Act 1948 

Workman‘s compensation Act 1923 contract labour (Regulation and abolition1970). Payment of wages 

Act 1936. Employers liability act 1938 maternity Benefits Act 1961 and the industrial disputes 1947 as 

applicable and the rules and regulations issued there under form time Failure to do so shall amount to 

breach of the contract and the Engineer in Charge may his discretion to terminate the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of violation by him of the 

provisions of the Act. 
  

12.  The tenderer shall bear all costs associated with the preparation and submission of his tender and the 

University shall in no case be liable for these costs. 
 

13. Each tenderer shall submit only one tender either by himself or as in a joint venture. A tenderer who 

submits or participates in more than one tender will be disqualified. 
 

14.  Unless otherwise stated the contact shall be for the whole work as described in schedule of item of 

works and the drawings, including the contractor shall be bound to complete the whole as described in 

the schedule of item of works and the drawings, including the additional items if any, as per drawings 

and instructions. The certificate of completion as issued by the Engineer-in-Charge shall be the 

conclusive proof of completion of work. 

 

15.   The following documents shall accompany the tenders. (Scanned copies of all bid documents 

uploaded on the e-procurement portal) 

 (i) Copy of registration of contractor of appropriate class approved by PWD B&R Electrical or  

  Chief Electrical Inspector, Patiala. 

 (ii) EMD, Pan Number, GST Certificate, Affidavit/Undertaking   

16. Incomplete tender or tenders not fulfilling any of conditions specified above are liable to be rejected 

without assigning any reason. 
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ANNEXURE-B 

PERCENTAGE RATE / ITEM RATE TENDER 

 
I/We hereby offer to execute for the Vice Chancellor, BFUHS, Faridkot for the work, specified in the 

underwritten Memorandum within the time specified in such memorandum at F-1 percent below/ above the 

rate entered in the Schedule referred to in Para five of the ‘Notice Inviting Tender’ and annexed here to and in 

accordance, in all respects, with the specifications, designs drawings, and instructions in writing referred to in 

Para five and in clause 13 of the “ Conditions of Contact” and with such material as are provided for and in all 

respects in accordance with such conditions so for as applicable. 

Memorandum 
 

a) General Description Providing electrical points for networking/ 

computerization at GGS Medical College & Hospital, 

Faridkot.   

b) Estimated Cost Rs. 9,11,586/- 
c) Earnest money Rs. 18,300/- 
d) Percentage if any to be 

deducted from bills 
Security @ 5% will be deducted from all the running bills. 

e) Time allowed for completion 

from the date of issue of 

Acceptance letter to the 

Contractor 

 3 months (three months) 

 

Should this offer be accepted in whole or, in part, I/We hereby agree to abide by all fulfill all the terms and 

provisions of the said conditions of contract annexed hereto and all the terms and provisions contained in the 

detailed “Notice Inviting Tender “ and /or in default there to forfeit and pay to Baba Farid University of Health 

sciences, Faridkot, in office the sum of money mentioned in the said conditions. 

 A sum of Rs. 18,300/- the Earnest Money Deposit must be submitted in the shape of Online Payment. 

I/We agree that the full value of Earnest money will be forfeited without prejudice to any other right or 

remedies to the University in office should I/we:  

• Withdraw or modify my/our offer during the period of validity or  

• fail to sign the contract agreement after acceptance of the after or  

• fail to commence the work within ten days of the issue of acceptance of my/our offer, otherwise 

the said earnest money shall be retained by him towards security deposit against Clause (d) of 

above memorandum. 

 

Date the_____________ day of___________20_        Signature of the contractor 

 

Witness………………………….. 

Address___________________    Address___________________ 

_________________________    _________________________ 

_________________________    __________________________ 

Occupation……………………….      Telephone…………………………….. 

The above offer is hereby accepted by me on behalf of the Governor of Punjab 

 

Date the_____________ day of___________20_        Signature of the contractor 
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ANNEXURE-C 

 
CONDITIONS OF CONTRACT 

Definitions: 

 

 

• The “contract” means the document forming the tendered offer and acceptance thereof constituting 

binding contract between the Registrar, BFUHS, Faridkot and the contractor. The tender documents 

including the conditions, the drawings design, the specifications supplemented with instructions issued 

from time to time by the Engineer-in-charge and shall be binding on the parties in the stated order of 

precedence. All these documents taken together with the tendered offer and its acceptance shall be 

deemed to form the contract and shall be complementary to one another. 

• The "Common Schedule of Rates" shall mean a printed document containing rates of different items of 

works pertaining to different branches of P.W.D. i.e. Irrigation, B&R (Buildings & Roads Branch) and 

the Public health branch and approved by the Committee of Direction of chief Engineers of these 

P.W.D. branches and the Punjab Govt. 

• The "Completed works" shall mean, work completed in all respects as per laid down specifications, 

drawings, approved N.I.T and to the entire satisfaction of the Engineer-in-charge. 

• The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

undertaking the work and shall include the legal personal representative, or the persons comprising 

such firm or company or the successors of such firm or company as well as the assignees of such 

individual or firm or company whose tendered offer has been accepted. 

• The '"completion date" is the date when the Engineer-in-charge certifies that the work can be put to 

use, alter receipt of an intimation from the contractor regarding its completion. 

• The "Communication" between parties is the written and signed letters notices, reminders, 

memoranda and instructions recorded in the instructions book or book kept at site. 

• The “Days & months” are calendar days and calendar months. 

• The "Engineer-in-charge" means the Engineer Deputed by University, Who shall supervise the work 

and administer the contract with the assistance of his authorized subordinates. 

• The “Department” means Baba Farid University of Health Sciences, Faridkot. 

• The "Site" shall mean the land and or other places on in to or through which the work is to be 

executed under the contract or any adjacent land, path or street which may be allowed to be used for 

the purpose of carrying out the contract. 

• The "Schedule of material" shall mean the list of materials which are to be used on the work will be 

the liability of the contractor as per Annexure-E 

• The "Start Date" is the date when contract came into existence upon the issue of "Letter of 

Acceptance" by the Registrar, BFUHS/Engineer-in-charge. 

• The “Schedule of Items of Work" shall mean the Items of Work to be executed at site of work to be 

executed at site of work pertaining to the work allotted to the contractor. 

• The "Works or Work" shall unless the context otherwise requires, mean what the contractor is 

required to execute and hand over to the University Authorities. 

 

Note:-   In interpreting these ""Conditions of Contract" singular also means plural, male means female and vice 

versa. 
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CLAUSES OF CONTRACT 

 
Clause - I  SECURITY                           

   

The contractor, whose tender is to be accepted shall furnish:- 

• A cash security of 5% of the amount of the contract inclusive of the Earnest money initially deposited 

with the bid to cover the cost that may be involved in removal of defects, imperfections, or taking 

remedial measures in the work, which has been executed to be progressively deducted @ 5% in all 

payments after affording credit for the initial Earnest money 60% of the security will be refunded after 

06 months of the completion of work as certified by the Engineer-in-Charge with respect to 

satisfactory removal of all defects, imperfections, short comings and taking remedial measures, that 

may be necessary and after recording of final measurements of work done, for which the certificate of 

the Engineer-in-charge would be conclusive. 

• The remaining amount of security shall be released after the expiry of Twelve months or one rainy 

season w h i ch ever is later from the date of completion of work and after removal of all defects, 

imperfections and shortcoming that may be noticed during this period and after satisfactory winding 

up of the contract as provided in clause-6A the entire satisfaction of the Engineer-in-charge. 

 

• Where the contractor requested for first & Final bill (without any running Bill) on completion of work 

contractor need not furnish performance guarantee as the contract has already been performed.    

Clause-2. 

 

Clause - 2 COMPENSATION FOR DELAY 
 

The time allowed for carrying out the work shall be the essence of the contract and shall be strictly 

observed. It shall be reckoned from the date on which the order to commence the work is given to the 

contractor who shall ensure all due diligence to achieve progress of work not less than indicated below : 

• On lapse of 25% contractual Time 20% 

• On lapse of 50% contractual Time 50% 

• On lapse of 75% contractual Time 80% 

• On lapse of full contractual Time 100% 

 

In case of default, the contractor shall not withstanding issuance of prior notice in this regard pay 

prospectively as liquidated damages an, amount of up to 1% of the amount of contract or such lesser amount 

that the Engineer-in-charge may levy, for every week that the work remains uncommented after 10 days of the 

issue of acceptance letter or the minimum progress of work stated above is not achieved or the work remains 

unfinished after the completion date. In case of continued default or shortfall in progress, The Engineer-in-

charge may go on enhancing the levy of liquidated damages prospectively each time limited to 1% of the total 

estimated amount of work per week of further default subject to maximum unit of 5% of the amount of the 

contract.  
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Clause – 2A DISPUTE SETTELMENT  

 

If over the works, any dispute arises between the two parties, relating to any aspects of this agreement, the 

parties shall first attempt to settle the dispute through mutual and amicable consultation. 

In the event of agreement not being reached, the matter will be referred for arbitration by sole Arbitration not 

below the level of retired/ Serving Superintending Engineer of PWD (B&R) Punjab, to be appointed by the 

Registrar, BFUHS, Faridkot. The Arbitration will be conducted in accordance with the Arbitration and 

Conciliation Act 1996. The decision of the Arbitrator shall be final and binding on both the parties 

 

Clause - 3 BREACH OF CONTRACT LEAVY OF DAMAGES 

 

The Engineer-in-charge may without prejudice to other right and remedies, under the provisions of the 

contract or otherwise after issuing a notice in writing and getting the final bill prepared absolutely determine 

the contract after levying compensation for damages of five percent of the amount of the contract, if the 

contractor, commits breach of contract under any clause of the contractor in any of the following cases:- 

• If the contractor suspends the execution of the work and inspire of having been given a notice in 

writing by the Engineer-in-charge fails to resume the work within ten days of the issue of the said 

notice.  

• If the contractor, having been given a notice in writing by the Engineer-in-charge, fails to rectify, 

reconstruct or replace any; defective work or continues the execution or work in an inefficient, 

improper, un-workman like manner or not in accordance with sound Engineering practices or without 

complying with the directions and requirements within a period of 10 days of the issue of said notice.  

• If the contractor being a company shall pass a resolution or a court shall make an order to the effect 

that the company shall be wound up or if a receiver or a manager on behalf of the credit or shall be 

appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver or 

manager or to make a winding up order.  

• If the contractor being a company of acts or defaults mentioned in Clause 21 & 24 thereof.  

 

Provided further, that in case action under clause 2 as aforesaid levy of liquidated damages is also taken, total 

amount of liquidated damages and compensation for breach of contract under both the clauses shall be 

limited to 7.5 percent of the amount of the contract or the amount available with the Deptt. Including Bank 

Guarantee whichever is less. The requisite amount for which the contractor may become liable shall be 

released by encashing the Bank Guarantee furnished by the contractor, as specified in clause I above and/or 

from other amount due to the contractor in respect of this work or any other work, under taken for the 

University Authorities. 

• After the termination of the contract under this clause, the department shall be at liberty to  

• Get the balance work executed through some other contractual agency or through departmental means 

or to  

• Abandon the balance work altogether or to  

• Modify the design and scope of the work in any manner. The contractor shall have no claim against the 

department for treating the work in any manner deemed fit. 
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Clause-4 LIABILITY OF CONTRACTOR AND POWERS TO TAKE OVER AND DISPOSE OFF 

CONTRACTOR PLANT 

 

In any case, in which any of the powers conferred upon the Engineer-in-charge by clause-3 hereof, shall have 

become exercisable and shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of 

the conditions hereof and such powers shall, not withstanding, be exercisable in the event of any future case or 

default on the part of the contractor, for Which by any clause or clauses, hereof, he is declared liable to pay 

compensation and the l iabil ity  of the contractor for past and future compensation remain unaffected. 

In the event of the Engineer-in-charge putting in force all or any of the powers vested in him under the 

proceedings clauses, he may, if he so desires, after giving a notice in writing to the contractor take possession of any 

or all took materials and stores in or upon the works or the site thereof belonging or produced by him or intended to 

be used for execution of the work in any part hereof paying or allowing for the same in account at the contract 

rates or in case of these not being applicable at current market rates certified by the Engineer-in-charge whose 

certificate there of shall be final. Otherwise, the Engineer-in-charge may, be giving a notice in writing to the 

contractor or his agent at the site of work, require him to remove such tools, plants materials or stores from 

the premises within the time specified in notice. In the event of the contractor, failing to comply with any such 

requisition. The Engineer-in-charge may get them removed at the contractor's expense or sell them by auction 

or private sale on account of the contractor and at his risk in all respects. The certificate of the Engineer-in-

charge as to the expenses of any such removal and the amount of proceeds and expenses of any such sale shall 

be final & conclusive against the contractor. 
 

Clause-5 EXTENSION OF TIME 
 

If the contractor shall desire an extension of the time for completion of the work on the ground of his having 

been unavoidably hindered in its execution or any other ground, he shall apply in writing to the Engineer-in-

charge (with corresponding time extension in Performance Bank Guarantee) within thirty days of the date of 

hindrance (but before the expiry of the time limit) on account of which he desires such extension as afore said 

and Engineer-in-charge shall, if in his opinion be necessary or proper, No application for extension of time 

received late or any officer other than the Registrar/Engineer-in-charge shall be considered valid if the 

contractor fails to apply for extension as aforesaid and the work is not completed within the time limit, the 

contract shall be determined absolutely after action under clause 2 and 3 above. 
 

Clause-6 COMPLETION CERTIFICATE 
 

Within ten days of the completion of work, the contractor shall give notice of such completion to the Engineer-

in-charge and within 30 days of the receipt of such notice, The Engineer-in-charge shall inspect the work and if 

there is no defect in the work, shall furnish the contractor with a certificate of completion, otherwise a 

provisional certificate of completion indicating the defects (a) to be rectified by the contractor and or (b) for 

which payment will be made at reduced rates shall be issued. However, no certificate provisional or otherwise 

shall be issued, nor shall the work be considered to be completed until the contractor shall have removed, from 

the premises on which the work shall be executed, all scaffolding, surplus material, rubbish and all huts and 

sanitary arrangements set up for his labour on the site and cleaned off the dirt from all wood work doors and 

windows, walls, floor or other parts or the building, in upon or about which the work is to be executed or of 

which he may have had possession for the purpose of execution thereof and not until the works shall have 

been measured by the Engineer-in-charge if the contractor shall fail to comply with the requirements of his 

clause to the removal of scaffolding, surplus material and rubbish, all huts and sanitary arrangements and 

cleaning off as aforesaid before the date fixed for the completion of work, the Engineer-in-charge may at the 

expense of the contractor get so cleared such dirt as afores and the contractor shall forth with did pay the cost 

of all expense so incurred shall have no claim in respect of any such scaffolding or surplus materials as aforesaid 

except for any sum actually released by the sale proceed thereof.  
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Clause -6A WINDING UP OF THE CONTRACT 
 

On completion of the work, the contractor shall hand over the same to the Engineer-in-charge or his 

authorized representative free from all defects, shortcomings or imperfections. He shall clear the site of 

Providing electrical points for networking/ computerization at GGS Medical College & Hospital, Faridkot.  all 

temporary works pits, godowns. offices, sanitary, scaffolding, debris, waste materials, and installations. He 

shall also furnish the following documents duly signed by him or his authorized representatives:- 

• Completion drawings showing the work as finally constructed. 

• Variation statement showing the altered items, if any, against those provided in the original drawings.  

• Original site instructions book. 

• Original registers for various quality control tests as specified, 

• Cement consumption register. 

 
 

Clause -7 PAYMENTS ON INTERMEDIATE CERTIFICATES REGARDED AS ADVANCES 
 

No payment shall be made for a work estimated to cost less than 5% of Tender cost (Approx.), till after the 

whole of the work shall have been completed and a certificate of completion given. But in the case of works 

estimated to cost more than 5%, the contractor shall on submitting a bill there of be entitled to receive a 

monthly payment proportionate to the part there of the time limit that executed to the satisfaction or the 

Engineer-in-charge whose certificate of the sum payable Shall of final and conclusive against the contractor. But 

all such intermediate payments shall be regarded as payments by way of advance against the final payment 

only and not as payments for work actually done and completed, and shall not be preclude the requiring of 

bad. un-sound, imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or 

by considered as an admission of the performance of contract or any part thereof in any respect of the accruing 

of any claim, nor shall it conclude, determine or effect in any way the power of the Engineer-in-charge under 

these conditions or any of them as so the final settlement and adjustment of the accounts otherwise or in any 

other way, very or affect of the contract. The final bills shall be submits by the contractor within one month of 

the date fixed for completion of the work, otherwise the certificate of the Engineer-in-charge as regards 

measurements and the total amount payable for the work shall be final and binding. 
 

Clause-8 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS DRAWINGS ORDER ETC. 

The contractor shall execute the whole and every part of the work in the most substantial and workman like 

manner both as regards materials, and labour and otherwise in every respect in strict accordance with the 

Punjab PWD specifications latest Edition. The contractor shall also conform exactly fully and faithfully to the 

designs, drawings and instructions in writing relating to the work signed by the Engineer-in-charge and lodged 

in his office and to which the contractor shall be entitled to have access during the office hours or on the site of 

work. The contract shall be furnished free of have access during the office hours or on the site of work The 

contract shall be furnished free of charge one copy of all such drawings and such specification as are not 

included in the printed Punjab P.W.D specification. He shall, if he so requires, be entitled at his own expense to 

make or cause to make copies of the drawings designs, specifications and instructions as aforesaid for ensuring 

the requisite quality of construction, the material used in works shall be subject to quality control tests for 

materials and workman-ship test as laid down in Punjab PWD. Specifications as amended from time to time or 

the relevant standards laid down by the Bureau of Indian standards/Hand Book of quality control for 

construction of Roads and runway I.R.C latest edition or instructions issued under the orders of the Registrar 

Baba Farid University of Health Sciences, Faridkot & by the Engineer-in-charge. The contractor shall provide all 

help and assistance in proceeding with required tests. 

The contractor shall set up a quality control field laboratory equipped at least with the test equipment 

indicated in to these "Conditions of Contract" Annexure-1 and employ trained staff to carry out periodical test 

as per directions and procedures laid down by the Quality control cell of the PWD (B&R). The records shall be 

maintained in the prescribed forms and copies thereof covering the work done each month shall be submitted 

with the bills. 
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Clause-9 ALTERATION IN SPECIFICATION AND DESIGNS 

The Engineer-in-charge shall have the power to make any alterations, omissions from additions to on 

substitutions for the original specifications, drawings, designs and instructions that may appear to be necessary 

or advisable during the progress of work, and the contractor shall be bound to carry out the work in accordance 

with any instructions which may be given to him in writing signed by the Engineer-in-charge. Such 

alternations/additions or substitutions shall not invalidate the contract and any altered, additional or 

substituted work shall be carried out by the contractor on the same conditions in all respects on which he 

agreed to do the main work and at the same rates as are specified in tender for the main work. The time of 

completion of the work shall be extended in the proportion that the altered additional or substituted work bear 

to the original contract work and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion. The rates for such additional altered or substituted work shall be determined in accordance with 

the following provisions in their respective order. 

• If the rate of the additional, altered or substituted work are specified in the contract for the work the 

contractor is bound to carry out the additional, altered, or substituted work at the same rates as are 

specified in the contract for the work. 

• If the rates for the additional, altered or substituted work are not specifically provided in the contract for 

the work, the rates will be derived from the rates for a similar class of work as are specified in the contract 

for the work. 

• If the rates cannot be determined as provided in (i) and (ii) above, then such work shall be paid at the rates 

entered in common schedule of the rates minus/plus the percentage rate at which the bid has been 

accepted. 

• If the rates for the altered, additional or substituted work cannot be determined in the manner specified in 

Clause (i) (ii) ( i i i )  above, then the contractor shall within seven days of the date of receipt of the order to 

carry out the work in form the Engineer-in-Charge of the rate which he intends to charge for such class of 

work supported by analysis of the rate in support of rates/claimed. The Engineer-in-charge shall determine 

the rate or rates on the basis of prevalent market rates and pay the contractor accordingly. 

However the Engineer-in-charge by notice in writing, will be at liberty to cancel the order given to the 

contract to carry out such class of work and arrange to carry out in such manner as he may consider advisable, 

provided always that if the contractor shall have commenced work or incurred any expenditure in regards 

thereto before the rate shall have been so determined, then in such case he shall be entitled to be paid in 

respect of the work carried out or expenditure incurred by him prior to the date of the determination to the 

rates of dispute, the decision of the superintending Engineer of the circle shall be final. 
 

Clause-10 NO COMPENSATION FOR ALTERATION OR RESTRICTION IN WORKS 
 

If at any time, after the commencement of the work the University Authority shall for any reason what-so-ever 

does not require the whole or part of as specified in the contract to be carried out, the Engineer-in-charge shall 

give notice in writing of the fact to the contractor, who shall have no claim to any payment or compensation 

what-so-ever on account of any profit or advantage which he might have derived from the execution of the 

work in full, but which he did not derive inconsequence of the full amount of the work having been made in the 

original specifications, drawings, designs and instructions, which shall involve any curtailment of the work 

originally contemplated. 
 

Clause-11 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORKS. 
 

If it shall appeal to the Engineer-in-charge, or his subordinate in-charge of the work that any work has been 

executed with unsound, imperfect, unskillful workmanship or with materials of any inferior description or that 

any articles or material provided by the contractor for the execution of work are unsound or of a quality inferior 

to that contracted for or otherwise not in accordance with the contract, the contractor shall on demand in 

writing by the Engineer-in-charge specifying the work, materials or articles complained of, not withstanding 

that the same have been inadvertently passed, certified and paid for, forthwith rectify or as the case may be 

remove the materials or articles so specified and provide other proper and suitable materials or articles at his 

own proper charge & Cost. In the event of his failing to do so, within a period so specified by the Engineer-in-
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charge In his demand aforesaid the contractor shall be liable to pay compensation rate of one percent of the 

estimated amount for every week not exceeding ten weeks, while his failure to do so shall continue and in the 

case of such failure, the Engineer-In-Charge may rectify or remove and execute the work or remove and replace 

with others, the materials or articles complained of as the case may be at the risk and expenses in all respects 

of the contractor. 
 

Clause-12 WORKS TO BE OPEN TO INSPECTIONS 
 

All work under or in course of execution or executed in pursuance of the contract shall at all times be open to 

the inspection and supervision of the Engineer-in-charge and his senior subordinates and The contactor shall at 

all times during the usual working hours or at all other times at which reasonable notice of the intention of  the 

Engineer-in-charge or his senior subordinates to visit the work shall have been given to the contractor, other 

himself be present to receive orders and instructions or have a responsible agent duly accredited in writing, 

present for that purpose. Orders given to a contractor's agent shall be considered to have the same force as if 

they had been given to the contactor himself. 
 

Clause-13        NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP 
 

The contractor shall give not less than 10 days notice in writing to the Engineer-in-charge or his subordinate-in-

charge of the work before covering up or otherwise placing beyond the reach of measurement, any work in 

order that the same may be measured and correct dimensions thereof may be taken before the same is so 

covered up or placed beyond the reach of measurement and shall not cover up or place beyond the reach of 

measurement any work without the consent in writing of the Engineer-in-charge or his subordinates in charge 

of the work if any work shall be covered up or placed beyond the reach or measurement without such notice 

having been given or consent obtained, the sum shall be uncovered at controllers expense or in default there of 

no payment or allowance shall be made for such work or of the material with which the same was executed. 
 

Clause-14 LIABILITY FOR DAMAGE AND IMPERFECTION FOR ONE YEAR 
 

If the contractor or his workmen shall break, deface, injure or destroy any part of a building in which he may be 

working or any building, road, fence, enclosure or green grass land, water pipes, cables, drains, Electric or 

Telephone posts or wires, trees or cultivated ground continuous to the premises on which the work or any part 

of it is being executed or if any damage shall happen to the work, while in progress from any cause what-so-

ever or any defect, imperfection or other faults appear in the work within one year from the date of completion 

certificate issued by the Engineer-in-charge. 

the contractor shall make good at his own expense or in default, the Engineer-in-Charge may cause the 

same to be made good by other workmen and deduct the expenses incurred both on labour and material (for 

w h i c h  the certificate of the Engineer-in-Charge shall be final) from any sums that may be then due or at any 

time thereafter may become due to the contractor form his security deposit. 

Clause-15 CONTRACTORS TO SUPPLY MATERIAL PLANT SCAFFOLODINGS 
 

The contractor shall arrange and supply at his own cost all materials (except such specific materials as may be 

issued from the stores of the Engineer-in-charge) plant tools, appliances, implements, ladders, cordage tackle, 

scaffoldings, water and power supply and temporary work requisite or proper and effective execution of the 

work. Whether original, altered or substituted and whether included in the specification other documents 

forming part of the contract or referred to these conditions or not all which may be necessary for the purpose 

of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter which under these 

conditions he is entitled to be satisfied or which he is entitled to require together with the carriage there of to 

and from the work. The contractor shall also supply free of charge the requisite number of persons with the 

means and material necessary for the purpose of setting out works on counting weighing and assistance in the 

measurements or examination at any time or from time to time of the work or materials. Failing his so doing 

the same may be provided by the Engineer-in Charge at the expense of the contractor and this expense may be 

deducted from any amount due to the contractor under the contract or from his security deposit. The 

contractor shall also provide necessary fencing and lights required to or other proceeding at law that may be 

brought by any person for injury sustained owing to neglect of the above precautions and to pay any damages 
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and cost which may be awarded in any such suit, action or proceedings to any such person or which may with 

the consent of the contractor be paid to compromise any claim by any such person. 

Clause-16 LABOUR LAWS 
 

The contractor shall comply with all the provisions of minimum wages Act 1948. Workman's Compensation Act 

1923. contract labour (Regulation and abolition) Act 1970 and the rules framed there under, the payment of 

wages Act 1936, Employees liability Act 1938. Maternity Benefits Act 1961. The apprentices Act 1961 and rules 

framed there under and the Industrial Disputes 1947. He shall also make satisfactory arrangements for labour huts, 

protection of health and sanitary arrangements for the workmen employed on the work. 

In every case in which by virtue of provisions of the Contract Labour (Regulation and Abolition) Act 1970 and of 

the contract labour rules. Government is obliged to pay any amount of wages to a workman employed by the 

Contractor in execution of the works or to incure any expenditure in providing welfare and health amenities 

required to be provided under the above said act and the rules under PWD Contractor's labour Regulations or 

under the framed by the Government from, time to time, for the protection of health and sanitary arrangement 

for workers employed by The Approved Contractors. The Government will recover from the contractor the amount 

of wages so paid or the expenditure so incurred under without prejudice to the rights of the Government under 

section 20 sub section (2) and section 21 sub section (4) of the contract labour (Regulation and abolition) Act 1970. 

Government shall be at liberty to recover such amount or any part thereof the deducting it from the security 

deposit or from any sum due by Government to the contractor whether under this contract or otherwise. 

Government shall not be bound to contest any claim made against it under section 20 sub section (I) and section 

21 sub section (4) of the said Act expect on the written request of the Contractor and upon his giving to the 

Government full security for all costs of which the Government might become liable in contesting such claim. 

Clause-17       CONTRACTOR  LIABLE  FOR PAYMENT  OF  COMPENSATION TO INJURED WORKMEN 

OR IN CASE OF DEATH. 
 

In every case in which by virtue of the provision of the section 12, sub section (I) of the workman's 

compensation Act 1922, the Government is obliged to pay compensation to a workman employed by the 

contractor in execution of work, the University authority will recover from the contractor the amount of 

compensation so paid and without prejudice to the rights of Government under section 12, sub Section (ii) of 

the said Act. The University authority shall be at liberty to recover such amount of any part thereof by 

deducting it from the security deposit or from any sums due by the University to the contractor whether under 

section 12 Sub Section (1) of the said Act except on the written request of the contractor and upon his giving to 

Government full security for the costs for which the University might become liable in consequence of 

contesting such claim. 

Clause-I8  WORK NOT TO BE SUB LET 
 

The contractor shall not be assigned or sub let without the written approval of the Engineer-in-charge. 

Employment of labour on piece rate basis shall, not however, be deemed sub-letting. If the contractor shall 

assign or sublet his contract or attempts to do so without the approval as aforesaid or become insolvent or 

commence any or solvency proceedings or make am composition with his creditors or attempt to do so, if any 

bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or 

indirectly be given, promised or offered the contractor or any of his servants or agents to any public such 

officer or person shall become in any way directly or indirectly interested in the contract, the Engineer-in-

charge may absolutely there-upon terminate the contract as specified in clause 3 and in the event the said 

course being adopted, the consequences specified in the said clause 3 shall ensure. 

 

Clause-19      COMPENSATION CONSIDERED REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS. 
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All sum payable by way of compensation under any of these clauses shall be considered as reasonable 

competition to be applied to the use of Government without reference to the actual loss or damage sustained 

and whether or not any damage shall have been sustained, 

Clause-20      DEDUCTIONS OF GOVT. DUES ON ANY ACCOUNT WHATSOEVER TO BE PERMISSIBLE. 
 

Any excess payment made to the contractor inadvertently or otherwise under this contract or on any 

account whatsoever, and any other sum found to be due to the Government, by the contractor in respect of 

this contract or any other contract work on order or on any account what-so-ever may be deducted from any 

sum payable by the Government to the contractor either in respect of this contract or any other work order or 

contract or on any account by any other department of the Government. 

 

Clause-21 CHANGE IN CONSTITUTION 
 

Where the contractor is a partnership firm, the proir approval in writing of Engineer-in-charge shall be 

obtained before any change is made in the constitution of the firm where the contractor is an individual or a 

Hindu Undivided Family business concern, such approval as aforesaid shall likewise be obtained before the 

contractor enters into any partnership agreement, where under the partnership firm would have the right to 

carry out the work hereby undertaken by the contractor. If prior approval as aforesaid is not obtained, the 

contractor shall be deemed to have been assigned in contravention of clause 21 hereof and the same action 

may be taken and the same consequences shall ensure as provided in the said clause-21 

 

Clause-22 DIRECTIONS OF THE ENGINEER-IN-CHARGE 
 

All work to be executed under the contractor shall be executed under the direction and subject to the approval 

in all respects of Engineer-in-charge authorized by the University, who shall be entitled to direct at what point 

or points and in what manner they are to be commenced and from time to time carried out. 

Clause-23 DISPUTES AND ARBITRATION 

• If any dispute or difference of any kind what-so-ever, shall arise between the Government its 

authorized representative and the contractor in connection with or arising out of this contract or the 

execution of work there under. 

• Whether before its commencement or during the progress of work or after the termination 

abandonment or breach of the contract, it shall, in the first instance, be referred for settlement to the 

Engineer-in-charge of the work and he shall with in a period of Sixty days after being requested in 

writing by the contractor to do so convey his decision to the contractor. Such decision in respect of 

every matter so referred shall subject to arbitration as hereinafter provided, be final and binding upon 

the contractor. In case the work is already in progress, the contractor shall proceed with the execution 

of the work on receipt of the decision by the Engineer-in-charge as aforesaid with all due diligence 

whether any of the parties requires arbitration as hereinafter provided or not. 

• If the Engineer-in-charge has conveyed his decision to the contractor and no claim for arbitration has 

been filed by the contractor within a period of sixty days from the receipt of the letter of 

communicating the decision, the said decision shall be final and binding upon the contractor and will 

not be subject matter of arbitration at all. 

• If the Engineer-in-charge fails to convey his decision within a period of sixty days after being requested 

as aforesaid the contractor may within further sixty days of the expiry of the final 60days from the date 

on which the said request was made by the contractor refer the dispute for arbitration as hereinafter 

provided. 

 

• All disputes or differences in respect of which the decision is not final and conclusive shall at the 

request of either party made in a communication sent through registered A.D post be referred to the 

sole arbitration of Retired/Serving Superintending Engineer, PWD (B&R) Branch to act as an arbitrator 

on receipt of a request from either party. 

• Registrar, BFUHS, Faridkot shall have the authority to change the arbitrator on an application by the 

either contractor or the Engineer-in-charge requesting change of arbitrator giving reasons thereof 
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either before the start of the arbitration proceedings or during the cause of such proceedings. The 

arbitration proceedings would stand suspended as soon as an application for change of Arbitrator filed 

before the Registrar and a notice thereof is given by the applicant to the Arbitrator. The Registrar after 

hearing both the parties may pass a speaking order rejecting the application or accepting to change the 

Arbitrator simultaneously, appointing a technical officer not below the rank of Superintending Engineer 

as under the Contract. The New Arbitrator so appointed may enter upon the reference a fresh or he 

may continue the hearings from the point where these were suspended before the previous Arbitrator. 
 

• The reference to the Arbitrator shall be made by the claimant party within one hundred twenty days 

from the date of dispute of claim arising during the execution of work. If the claim pertains to rates or 

recoveries introduced in the final bill the reference to the Arbitrator shall be made within six calendar 

months from the date of payment of the final bill to the contractor or from the date of registered 

notice is sent to the contractor to the effect that his final bill is ready by the Engineer-in-charge (whose 

decision in this respect shall be final and binding) whichever is earlier. 
 

• It shall be an essential term of this contract that in order to avoid furious claims, the party invoking 

arbitration shall specify the disputes on facts and Calculations stating the amount claimed under each 

claim and shall furnish a "deposit-at-call" for ten percent of the amount claimed, on a scheduled bank 

in the name of the Arbitrator, by his official designation who shall keep the amount in deposit till the 

announcement of the award. In the event of an award in favour of the claimant, the deposit shall be 

refunded to him in proportion to the amount awarded with respect to the amount claimed and the 

balance, if any shall be foresaid and paid to the other party 
 

• The provisions of the India Arbitration Act 1996 or any other statutory enactment there under or 

modification thereof and for time being in force shall apply to the arbitration proceedings under this 

clause.  
 

• The Arbitrator shall award separately giving his award against each claim and dispute and counter claim 

raised by either party giving reasons for his award. Any lump-sum award enforceable shall not be 

legally enforceable. 
 

• The venue of arbitration shall be such a place or places as may be fixed by the Arbitrator in his sole 

discretion. The work under the contract shall continue during the arbitration proceedings. 
 

• The stamp fee due on the award shall be payable by the party as desired by the Arbitrator and in the 

event of such party's default, the stamp fee shall be recoverable from any other sum due to such party 

under this or any other contract.  
 

• Neither party shall be entitled to bring a claim for arbitration, if it is not filed as per the time period, 

already specified or within six months of the following :- 
 

• Of the date of completion of the work as certified by the Engineer-in-charge. 

• Of the date of abandonment of the work or breach of contract under any of its clauses, or 

• Of its non-commencement or non resumption of work within 10 days of a written notice for 

commencement or resumption as applicable or 

• Of the cancellation, termination or withdrawal of the work from the contractor in whole or in part 

and/or revision or for enclosure of the contract or 

• Of receiving an intimation from Engineer-in-charge that the final payment due or recovery from the 

contractor has been determined, for the purpose of payment/adjustment whichever is the latest. 
 

If the matter is not referred to arbitration within the period prescribed above all the rights and claims of 

either party under the contract shall be deemed to have been forfeited and absolutely barred by time 

for arbitration and even for civil litigation. 
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• No questions relating to this contract shall be brought before any civil court without first invoking and 

completing the arbitration proceedings, if the issue is covered by the scope of Arbitration under this 

contract. The pending of arbitration proceedings, shall not disentitle the Engineer-in-charge to terminate 

the contract and to make alternate arrangements for completion of the work. 

 

• The arbitrator shall be deemed to have entered on the reference on the day he issues notices to the parties 

fixing the first date of hearing. The arbitrator may from time to time, with the consent of the parties enlarge 

the initial time for making and publishing the award. 

• The expiry of the contractual time limit, whether originally fixed or extended, shall not invalidate the 

provisions of this clause. 

 

Clause-24        EXTRA ORDINARY CLAIMS 
 

No claim for payment of an extra-ordinary nature, such as claims for bonus, for extra labour employed 

in completing the work before the expiry of the contractual period at the request of Engineer-in-charge or 

c la ims for compensation where work has been temporarily brought to a stand-still though no fault of the 

contract shall be allowed unless and to the extent that the same shall have been expressly sanctioned by the 

Baba Farid University of Health Sciences, Faridkot Under the signature of one its Vice Chancellor. 

 
 

Clause-25       LUMP SUM IN ESTIMATE 

When the estimate on which a bid is made include lump sums in respect of part of the work the 

contractor shall be entitled to payment in respect of the items of work involved at the same rates as are 

payable under this contract for such items. If the part of the work in question is not, in the opinion of the 

Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum 

amount entered in the estimate and the certificate in writing from the Engineer-in-charge shall be final and 

conclusive against the contractor with regard to any sum or sum payable to him under provision of this clause.  
 

Clause-26        SPECIFICATION 

In the case of any class of work for which there is no specification as mentioned in clause 11, the work 

shall be carried out in accordance with the specifications laid down by the Bureau of Indian Standards and in 

the event of there being no such specification, the work shall be carried out in all respects in accordance with 

the instructions and requirements of the Engineer-in-Charge.  
 

Clause-26 –A CONCRETE WORK 

All the concrete work shall have to be done with mechanical mixer unless permitted otherwise by the Engineer-

in-lncharge All R.C.C work shall be compacted with a mechanical vibrator driven by petrol/diesel or electricity. 

All R.C.C work and plain cement concrete of mix 1:3:6 (M-10), and richer mixer, only Ghaggar coarse sand or 

Pathankot sand having a fineness modulus between 2.5 to 3.5 shall be used. Test samples shall be taken during the 

execution of work as per stipulations of the Bureau of Indian Standards. The compressive strength of test samples 

shall meet the requirements of relevant standards laid down by the B.l.S. The contractor shall set up a field 

testing laboratory with necessary equipment and appointed staff for carrying out the test at his cost. 
   

  (b)  CURING OF CEMENT WORK 

The contractor shall ensure proper curing of all work involving use of cement strictly as per stipulation of 

the Punjab PWD Specifications. Since proper curing during the critical period has a direct bearing on the strength 

and safety of cement work, the Engineer-in-Charge shall, in the case of any default on the part of the contractor, 
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take prompt action to arrange adequate curing at the cost of the contractor without issue any prior notice in this 

respect to avoid lapse of critical period of curing. The certificate of the Engineer-in-Charge would be final and 

binding in this respect and the cost incurred shall be recovered from the contractor. 
 

 

  (c) PITS AT SITE PROHIBITED 

No pits shall be dug by the contractor at or near the site of work for taking out earth for use in work. In case of 

default, the pits so dug shall be got filled by the department at the cost of the contractor, charging additional 

amount of fourteen percent towards departmental charges. 
   

  (d) CO-ORDINATION WITH OTHER AGENCIES 

The contractor shall maintain close co-ordination and afford necessary facilities to other agencies executing other 

works like Electrification, Horticulture, Water supply, Sewerage and external service etc. No claim for additional 

payment on this account shall be entertained. 

 
 

Clause 27 (a) STATUTORY LEVIES 

The rates as offered and accepted in this contract are inclusive of all taxes and statutory levies as income  fax, 

Octroi/Terminal Tax, Sales tax/turn over tax, royalty , contribution under Employment State Insurance and 

local taxes payable under the respective statutes (ESI contribution etc.)  
 

(b) INCOME TAX 

Income tax shall be deducted at source as per provisions of the Income Tax Act and a certificate such deduction 

made in each financial year shall be furnished to the contractor by the disbursing officer. 
 

 

  (c) SALES AND OTHER TAXES 

Sales tax turnover tax or any other tax shall also be deducted from the bills of the contractor if so directed by 

the authorities concerned. 
 

 

  (d) LOCAL LAWS AND LEVIES 

The contractor shall comply with the proper bye-laws and legal orders of the local body or public authority 

under the jurisdiction of which the work is executed and pay all fees and charges for which he may be liable. 

Nothing extra shall be payable on this account. 
 

 

  (e) DAILY PAYMENT IN EMERGENCY 

In case of emergency, the contractor shall be required to pay his labour every day and in case of 

default, the requisite payment shall be made by the Government and the amount shall be recovered from the 

contractor. 

 
 

 PERFORMANCE TEST 

The contractor shall give a satisfactory performance test of the entire installation as per standard specifications 

before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for this 

test. 

 
 

 

 



                                                                               17 

 

Contractor                                        Witness                                                                  Registrar 

Clause-28 ACTS OF GOD 

No claim whatsoever shall be entertained for any loss or damage caused by rain, floods or any other 

natural causes or other acts of God. 

Clausc-29 JURISDICTION 

The jurisdiction of Civil Court for matter under dispute shall be on the basis of the location of the office 

of the Engineer-in-charge. 

Clause-30 

The terms and condition of the Agreement have been explained to me us and I/we certify that I/We 

clearly understand the same. 

Clause-31 

The contractor will submit five photograph of the work showing physical progress of the work every 

month. 

 

FAIR WAGES CLAUSE 
 

a) The contractor shall pay not less than fair wages to the labourers engaged by him on the work  

 

EXPLANATION 

 

• Fair wages means wage whether for time of piece work notified at the time of inviting tenders for the 

work and where such wages have not been notified the wages prescribed by the P.W.D. B&R Branch 

.Punjab (I) for the district in which the work is done. 

• The contractor shall notwithstanding the provision of any arrangements to the contrary, cause to be 

paid fair wages to labourers indirectly engaged on the work, as the labourers have been directly 

employed by him. 

• In respect of all labour directly or indirectly employed on the work for the performance of the 

contractor shall comply with or cause to be complied with the Punjab (1) P.W.D. Contractor's labour 

Regulation made by the Government from time to time in regard to payment of wages, wage period 

deduction from wages, recovery of wages not paid and deduction unauthorized made, maintenance of 

wages register, wage cards publication of wages and other terms of employment, inspection and 

submission of periodically returns and matters of such like nature. 

• The Engineer-in-charge shall have the right to deduct from the money due to the contractor, any 

amount required or estimated to be required for making good the loss suffered by a worker while 

working by reason of non-fulfillment of the conditions of the contract for the benefit of the workers 

nonpayment of wages or deduction made from his or their wages, which are not justified bs the terms 

of the contract for non-observation of their regulation referred to in clause ( c ) above. 

• Viz-a-Viz the Punjab (1) Government the contractor shall be primarily liable for all payment to bemade 

under and for the observance of the regulations aforesaid without prejudice to his right to 

claimindirectly from his sub-contractors. 

• The regulation shall be deemed to be a part of this contract and any breach thereof shall be deemed to 

be a breach of this contract. 
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The Registrar Baba Farid University of Health Sciences,  Faridkot  

CONTRACTOR'S LABOUR REGULATIONS 

• Short Titles: 

The regulations may be called Punjab (1) Public Works Department Contractor's Labour Regulations. 

• Definitions: 

In the regulations, unless otherwise expressed or indicated, the following words and expressions shall 

have the meaning hereby assigned to them respectively that is to say : 

• "Labour" means workers employed by Punjab (1) Public Works Department Contractor directly or 

indirectly through sub contractor or other person or by an agent on his behalf. 

• "Fair Wages" means wages whether for time or piece works notified at the time of inviting tenders for 

the work and where such wages have not been so notified, the wages prescribed by the Punjab(l) 

Public Works Department for the district in which the work is done. 

• “Contractor" shall include every person whether a sub contractor or headman or agent   employing 

labour on the work taken on contract. 

• "Wages" shall have the same meaning as defined in the payment of wages Act, 1936 and include time 

• and piece rate wages. 

• Display of notice regarding wages etc.: 

The contractor shall, before the commence his work on contract, display and correctly maintain, and 

continue, to display and correctly maintain, in a clean and legible condition at conspicuous place on the 

work, notice in English and in the local Indian language spoken by the majority of the workers, giving 

the fair wages notified or prescribed by the Punjab (1) Public Works Department and the hours of the 

work for which such wages are earned. 

• Payment of Wages : 

Wages due To every worker shall be paid to him direct. 

All wages shall be paid in current coin or currency or in both. 

 

5. Fixation of Wages Period : 

• The Contractor shall fix wage periods in respect of which the wages shall be payable. 

• No wage period shall exceed one month. 

• Wages of every workman employed on the contract shall be paid before expiry often days after the 

last day of the wage period in respect of which the wages are payable.  

• When the employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before the expiry of the day succeeding the one on which the employment 

is terminated. 

• All payments of wages shall be made on a working day. 
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6. Wage Book and wages slips etc : 

The contractor shall maintain a wage book of each worker in such form as may be convenient, but the same 

shall include the following particulars. 

a) Rate of daily or monthly wages. 

b) Nature of work on which employed. 

c) Total amount payable for the work during each wage period 

d) Total amount payable for the work during each wage period 

e) All deductions made from the wages-with an indication in each of the ground for which the 

deduction is made. 

f) Wage actually paid for each wage period. 

(i) The contractor shall maintain a wage slip for each worker employed on the work 

(ii)     The authority competent to accept the contract may grant exemption from the maintenance of wage 

Book and wage slip to a contractor who, in his opinion may not directly or indirectly employ more than 

100 persons on the work. 

 7. Fines and deductions which may be made from wages : 

(i) The wages of the worker shall be paid to him without any deduction of any kind expect the following 

a) Fines 

b) Deduction for absence from duty i.e. from the place from which the place of his employment he is 

required to work. The amount of deductions shall in proportion to the period for which he was 

absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, 

or for loss of money he is required to account, where such damage or missing is directly attributes to his 

neglect or default. 

d) Any other deductions which the University may from time to time allow. 

• No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 

made until the worker has been given an opportunity showing cause against such fines or deductions. 

• The total amount of fines which may be imposed in any one wage period on a worker shall not exceed 

an amount equable to half an anna in a rupee of the wage payable to him in respect of that period. 

• No fine imposed on any worker shall be recovered from him by installments, or after the expiry of 60 

days from the date on which it was imposed. 

8. Register of fines etc. 

• The contractor shall maintain register of fines and of all deductions for damages or loss made. 

• The contractor shall maintain a list, in English and in the local Indian Language clearly defining acts 

and omissions for which penalty or fines can be imposed. He shall display such list and maintain it in a 

clean and legible condition in conspicuous place on the work. 

•  
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9. Preservation of books : 

The wage book, the wage slips and the register under these regulations shall be preserved for 12 

months after the date of last entry made in them. 

10. Powers of Labour Welfare Offers to made investigation or enquiry. 

The Labour Welfare Officers or any other person authorized of Punjab (1) Government on their behalf 

shall be have to make enquires with a view to a ascertaining and enforcing due and proper 

observances of the wages clause and the provisions of these regulations. He shall investigate into any 

compliant regarding the default made by the contractor or sub contractor in regard such provision. 

11.  Report of Labour Welfare Officer. 

The labour welfare officer or any other person authorized a aforesaid shall submit a report of the 

results of his investigations or enquiry to Engineer-in-charge, indicating the extent if any, to which the 

default has been committed and the amount of the recoverable in respect of the acts of omission and 

commission of the labour with a note that necessary deduction from the contractor's bill be made and 

the wages and the other dues be paid to the labour concerned. 

12.  Appeal against the decision of Labour Welfare Officer: 

Any person aggrieved by the decision and recommendations of the Labour Welfare Officer or other 

person so authorized may appeal against such decision to the Labour Commissioner but subject to 

such appeal, the decision of the officer shall be final and biding upon the contractor. 

12(a).  No party shall be allowed to be represented by a lawyer during any investigations, enquiry. A appeal or 

any other proceedings under these regulations. 

13. Inspection of Registers: 

The contractor shall allow inspection of the wage book and slips to any of his workers or to his agents at 

a convenient time and place after due notice is received or to the Labour Welfare Officer or any other 

person authorized by the Punjab (I) Government in this behalf. 

14. Submission of returns 

 

The contractors shall submit periodical returns as may be specified from time to time. 
 

15. Amendments 

 

The Punjab (1) Government may, from time to time, add or amend these regulations and on, any 

question as to the application, interpretation or effects of these regulations, the decision of the Labour 

Commissioner to Punjab (1) Government, or any other person authorized by the Punjab Government 

in that behalf shall be final. 

 

16. Registration of work 

The contractor shall require registration of workers in the building and other construction workers 

(RECS) act 1996 and extension of benefits to such workers under the act. 
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ADDITIONAL CONDITIONS:- 

1. The Contractor shall quote the overall excess or below or at par the NIT amount. Item 

rate will not be accepted. For payment purpose the quoted percentage shall be 

applicable uniformly to the rates of items described in the bill of quantity. 

2. The prime Civil contractor will engage/identify his sub contractor for execution of 

Mettaled Road work, internal Public Health works, internal Electrical works having valid 

enlistment for executing the road work/water supply/sanitary engineering  works, 

electrical works and he should have satisfactorily qualification criteria of similar nature 

of work as per contractor data. An undertaking will be given by the prime contractor in 

this regard as per Annexure-F 

3. The description of all the above items is subject to all notes and clarification included in 

the Common Schedule of Rates-2010 and of Pb. PWD specification latest edition 

corrected up to date.  

4. Agenda & Corrigendum issued by the Chief Engineer Pb. PWD B& R from time to time 

upto date will be applicable for the purpose of measurement/Payment.  

5. The payment will be made after deducting Income Tax, VAT, Labour Cess as applicable 

by the rules. 

6. The contractor shall carryout the mixed design if required for the relevant item of 

concrete from a reputed institution/laboratories as approved by the Engineer at his 

own expenses. Prior approval of Engineer is to be taken before the samples (Cement, 

Coarse & Fine Aggregates) sent to the institution/laboratories for mix design. The 

design mix required may be with or without admixtures. The decision of Engineer-In-

Charge final and binding above. Nothing extra will be paid on this account. 

7. Cost of binding wire, wastage of steel is included in the rate and shall not be paid 

separately.  

8. The material will be arranged by the contractor  

9. Amount/Quantity of any item can be increased or any item can be omitted or 

Substituted as per actual requirement at site of work as per approval of the Engineer-In 

– Charge. No claim in this regard will be entertained.  

10. Nothing extra will be paid due to loss/damages caused by rains, floods, war, epidemic 

strike of the department officials or any other Act of God or any other cause what so 

ever.  

11. The quantities given against respective item are arbitrary subject to actual as per 

approved designs/Drawings.  

12. The work is required to be completed strictly as per the scope of NIT approved drawing 

irrespective of Qty, and amount of agreement as desired by the Engineer-In-charge.  

13. No claim on account of paucity of funds, change in Priority or any other causes what so 

ever will be entertained and the Contractor/firm will have no right to go on for 

Arbitration on this account.  
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TECHNICAL SPECIFICATIONS 

Electrical works: 

 The electrical works will be executed as per Punjab PWD specifications amended up to date 

supplemented with relevant Indian Standards and Code of Practice relating to internal electrical services, 

fittings, external lighting etc. as per detailed drawings and details included in items as per bill of 

quantities. 

1. The work shall be carried out strictly in accordance with in the Punjab PWD Specifications 

amendment upto date for electrical works and also according to the instructions of the 

Engineer of the work. It any item is not available in Punjab PWD Specification, relevant ISI 

specifications shall be followed. Latest edition of ISI shall be applicable where ever ISI 

standards have been mentioned.    

2. Any material desired to be got tested by department shall be supplied free cost by agency. In 

case the material fails to meet required specifications, testing charges will be borne by 

agency. 

3. Power supply and water supply required for work, shall be arranged by the agency for 

installation and testing of the equipment at the site of work. All tools and tackles required 

for handling of equipment and material at the site of work as well for their assembly and 

erection including necessary test instruments shall be arranged by the agency. 

4. The contractor will be responsible for any damage cause to P&T or Electricity cable or any 

other Estate services during execution of work. The debt/claim raised by P&T and Electricity 

department for such damages will be recoverable from him. 

5. 6 pin 15 Amps sockets  shall be used in all power plug controls in place of 3 pin sockets and 

nothing extra shall be payable on this account. 

6. Contractor shall be required to provide suitable thimbles or turned sockets or glands at ends 

of P.V.C cables where the same are to be fitted in switches, motor plates, bus bar chamber if 

so required without any addition of cost. Rates given in the attached schedule are inclusive 

of this work.  

7. The contractor where ever necessary, will have to provide deep type semi recessed/recessed 

surface inspection boxes, as the case maybe, so that both recessed and on surface pipes 

could run straight as they come and terminate in box/main switch/ B.D.Bs so as to ensure 

neat finish. For this no extra payment shall be made. 

8. The connection to the main switches /B.D.Bs/Bus bar chamber should be with pipe nipples 

instead of flexible pipe for which neither any extra payment nor any deduction will be made. 

However the flexible pipe will be allowed to be used with prior approval of the Engineer. 

9. Original self attested copies of Bills, Challan, Test Certificates from manufacturers, valid ISI 

license etc. of material to be used by the agency, shall be supplied at the time of receipt of 

material at site before it is used. 

10. The connection of earth wire with iron clad switch and iron clad branch distribution fuse 

board or other metallic cases shall be according to the Indian Electricity Act and the Rules 

there –under and made by means of suitable cables, sockets soldered at the end of the earth 

wire. Rates given in the schedule are inclusive of this work.  
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11. The suitable series of M.C.B’s shall be used for light load, power load and motor wiring 

purposes and nothing shall be deducted or paid extra to the contractor on this account.  

12. The contractor will arrange to provide all switches and B.D.Bs of the same make in each 

premises., An exception to this, in case of non-availability of some particular number/size of 

the switches of a particular make being used/intended to be used, can be made with prior 

approval of the Engineer.  

13.  The Iron clad switches/B.D.B’s/M.C.B.’s etc. will have be of approved makes only as 

mentioned in CSR / Description given in BOQ.  

14. The wires/cables will have to be one of the following makes only :-   

    a) House wiring cables (ISI Marked) : Finolex , Polycab, RRKabel, Havells, Ecko, Plaza , Anchor, 

KEI,            HPL, 

            b) LT cables ISI Marked : Polycab, Havells Ecko, KEI, Alcon, Ralison 

            c) HT cables ISI Marked : Polycab, Havells, Universal , CCI , KEI 

             and all piano type accessories should be of approved makes ISI Marked only as mentioned in 

CSR / Description given in BOQ. or any other ISI marked make approved by the Engineer-in-

charge. 

 15.  G.I. pipe should be B-Class of TATA, Jindal make. However the choice of make shall rest with 

the Engineer. 

 16. The breaking up and making good of walls, ceiling and floor etc. shall be done by the 

contractor at his own cost and to the entire-satisfaction of the Engineer of the work. All the 

cases and holes made for wiring or other purposes shall be filled in properly and neatly and 

brought to the original finish according to the entire satisfaction of the Engineer. No extra 

payment for the same will be made.  

 17. The rates for the wiring light, fan, call bell plug points etc. given in the attached schedule are 

irrespective of length of the points.  

 18. Looping in system of wiring shall be adopted for all sub-circuit wiring. 

 19. All the pipe work sheet-metal/ iron clad switches branch distribution fuse boards, conduit or 

strip for light ,fan and plug points ,T.W. board blocks   etc shall be painted/varnished both 

from inside ad out side as the case may be with two coats of approved paint/varnish. Rates 

given in the attached schedule are inclusive of this work.   

 20. The connection of earth wire with Sheet-Metal/iron clad switch and branch distribution fuse 

boards or other metallic cases shall be according to the Indian Electricity Rules and made by 

means of suitable cable socket soldered at the end of the earth wire. Rates given in the 

attached schedule are inclusive of this work.  

 21. The size of branch distribution boards are designed on the basis of eight points(light, fan,Call 

bell and light plug)connected to one way of branch distribution boards and in 

casesof10/15Amp.power plug points are to be connected to one way of32Amp. B.D.B or one 

point per  
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   way 16 Amp. B.D.Bs. this practice should strictly be followed for connecting points to the 

ways of B.D.Bs.  

 22. G.I. pipe for earthing purposes only for protection of earthing wires may be of Class ‘A’ water 

quality.    

 23. Where-ever saddle clamps are used for fixing pipe, same be of 3 mm thick iron sheet width 

of which shall not be less than the outer diameter of the pipe. Alternatively, suitable size 

holder bats may be used if desired by the Engineer. Neither any deduction nor any extra 

payment for the same will be made if the holder bats are used.   

 24. Before energizing the system, the following tests should be given by the contractor, so as to 

find out the installation conforming to the relevant rules/regulations:  

1. Earth resistance test. 

2. Earth continuity test of conduit pipe or other iron clad system etc. 

3. Insulation test.  

4. Polarity test    

25. All shutters for covering the switches & B.D.Bs should be as per approved drawings. 

26. The control switch should not installed at a height less than 20 Cm from floor level. 

27. The body of all the branch distribution fuse boards should be of machine made with 1.60mm 

thick mild steel sheet. 

28. Grip fuse units of sheet metal/I.C switches and branch distribution fuse boards should be H.C 

type so as to have the facility of inter charge ability. Sheet metal/I.C switch should be 

rewireable type below 200A. rating and H.R.C type for 200A and onward rating. Moreover 

the sheet metal/I.C switches (rewireable and H.R.C types) shall be of approved makes only as 

mentioned in CSR / Description given in BOQ.  

 

29. P.V.C insulated, unsheathed copper conductor shall be one of the following makes.   

    a) ISI Marked : Finolex , Polycab, RRKabel, Havells, Ecko, Plaza , Anchor, KEI,  HPL, 

b)  P.V.C insulated, inner sheathed armoured and un-armoured cables shall be of the 

following makes:  

            i) LT cables ISI Marked : Polycab, Havells Ecko, KEI, Alcon, Ralison 

             ii) HT cables ISI Marked : Polycab, Havells, Universal , CCI , KEI 

 30. Brass screws to fix brown bakelite/white glazed or translucent backside painted sheet cover 

3 mm thick. This sheet should be fixed by means of flat heads brass machine screws with 

brass ring washers underneath. 

31. Welded conduit pipe (Screw type) made from 1.60 mm thick steel sheet as stipulated in the 

schedule enameled both from inside and outside shall be used. The length of conduit pipe 

shall be joined by means of screwed sockets so that it shall be electrically continuous 

throughout. The threads shall be free from grease oil etc. and material of the nature should 

be allowed to come in contract with the conduits. Sharp edges should not be allowed to 

remain due to which insulation of conductor is likely to be damaged. 
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a) MS Conduit Pipe shall be ISI Marked and one of the said makes : BEC Gupta Brothers (GB), 

NIC, AKG, Steel Kraft (SK) as it is PVC conduit pipe will also be ISI marked and make of the 

same will be AKG, Diplast, Canon, Polyindia, Supreme , Polycab. , RAVINDRA.  

32. All the conduit pipe to be used on the work shall be of heavy gauge welded screwed type(ISI 

marked), conduit pipe upto 32mm dia made of 1.6mm thick M.S sheet and more than 32 

mm dia. 2.0 mm thick sheet. For the purpose of checking the gauge of the sheet the under 

noted weight of various sizes of conduit shall be considered as standard weight and conduit 

used by the contractor must to these weight. 

Nominal size 

outside 

diameter of 

conduit  

Tolerance on 

outside 

diameter. 

Minimum 

Outside Dia 

meter 

Minimum 

wall 

thickness 

Gauge Weight per 

meter 

(gms) 

  1 2 3 4 5 6 

20 0.3 19.7 1.6 16 735 

25 0.4 24.6 1.6 16 935 

32 0.4 31.6 1.6 16 1215 

40 0.4 39.6 2.0 14 1910 

50 0.5 49.5 2.0 14 2660 

63 05 62.5 2.0 14 3340 

33. All conduit used in the work shall be adequately bushed with PVC bushes to prevent a 

bression of insulation of conductor shall also be bonded to earth. This clause however does 

not apply to small conduit cases installed in the partition wall in PVC individually and PVC 

sheathed system of wiring were teak wood bushes can be installed and bonding to earth is 

not necessary. 

34. Healthy gauge welded conduit pipe less than 20mm dia and higher than 25mm dia shall not 

be used in such circuit wiring.  

35. Not more than 4 and 8 wires of 1.5 mm sq.PVC cables shall be encased in 20 mm and 25 mm 

dia conduit pipe respectively except with the special permission of the Engineer.  

36. All cover plates whether of inspection boxes or outlet boxes shall be fixed with round head 

oxidized brass screws. All cast iron inspection boxes and outlet boxes  

 for housing/accessories shall be of threaded type of suitable sizes as approved by the 

Engineer. Cover plats of round inspection boxes shall be of 1.2 mm thick M.S sheet painted 

white and 6mm bigger than the outer dia, of the inspection boxes. Cover plates of 

rectangular and inspection boxes shall be of 1.58 mm thick iron sheet and outlet boxes of 

5mm thick bakelite brown/white glazed of translucent back side painted sheet as approved 

by engineer. 

 Ceiling roses of semi-recessed type shall only be used in case of conduit pipes and they shall 

be so fixed-in-such a manner so that canopy fan can effectively cover the same.  

37. The whole system of conduit in a building shall be erected and the inside of it thoroughly 

dried of all sweating or dampness by means of drawing in a cloth fixed to steel fish wire 

through it before the conductors are put into it further before putting conductors in the 

conduit pipe the earth continuity test of whole the system should be taken by the Engineer. 

It would the responsibility of the contractor to arrange and give such tests. 
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38. Conduit pipe where already laid for wiring of light, fan call bell and plug points as well as for 

plug control will be delivered to the contractor, responsibility for erecting the wiring in 

works in absolutely cleaned condition with painted round inspection boxes and cover and 

the whole system is handed over to the contractor (later) the responsibility to whom wiring 

work is allotted. 

39. Bonding of third pin of socket outlet shall be carried out by mean of 4 mm. dia. G.I wires, 

2.24mm.dia aluminum wire and 4sq.mm G.I stranded wire, in case of casing and capping 

P.V.C sheathed recessed conduit pipe and surface conduit wiring respectively with suitable 

wall socket. 

 MAKE LIST FOR ELECTRICAL PART 

Sr. 

No. 
Descriptions Makes 

1 

Modular Switches & Accessories Havell's,Crabtree(Verona),L&T(enGem), Wipro NORTH 

WEST (Nowa), Hager(Insysta), Gold medal(Nixon) 

Greatwhite(Trivo) 

2 PVC Insulated FR Copper Conductor Cables: Polycab, KEI, RR Kabel, Havell's, Gemscab, CMI 

3 PVC Pipe: Anchor, Polycab, Diplast, Norpack, Singla's Supreme 

4 Concealed Metal boxes & Fan Box Conon (CEE) 

5 
XLPE Insulated Un-Armoured cables Polycab, Havell's Universal's, Unistar KEI, RR Kabel, 

Gemscab, CMI 

6 Galvanized Iron Pipes and G.I. Earthing Jindal, Ravindra, Tata. 

7 
Miniature Circuit Breakers Havell's, Legrand (Dx3) & Schneider (Acti9), C&S (Wintrip2), 

L&T (Exora), Hager (Nen), Indoasian. 

8 
Sheet Metal Double Door Distribution 

Board 

Legrand (Ekinoxe) & Schneider (Acti9), Hager (Novello), C&S, 

L&T Exora 

9 
MCCB L&T (D-SINE), ABB (T-MAX), Legrand (DPX³), Schneider 

(Easypact CVS), Hager(H³) Havells Loadline 

10 
Adjustable Thermal & Magnetic Protection L&T (D-SINE), ABB (T-MAX), Schneider (Easypact CVS), 

Legrand (DPX³), Hager(H³) 

11 
Microprocessor Based Adjustable Thermal 

and Magnetic Protection 

L&T (D-SINE), ABB (T-MAX), Schneider (Easypact CVS), 

Legrand (DPX³), Hager(H³) 

12 On Load change over switch L&T, ABB, Schneider, Havell's 

13 
Panel ETE Electrogears, Kalyani Switchgear, CMKL, C&S, EMCO, 

Power Associates, Bhandari. 

14 SMC Junction Box Sintex 

15 
Double Walled Corrugated (DWC) HDPE 

Pipes 

Teleres, Duraline, Gemini, CPE 

16 Heave Duty Aluminium Thimbles/Lugs ASCON, DOWELL'S 

17 

Indoor/Out door LED Lights 20W LED Batten-Philips-BN02IC LED20S PSU CW GRS2, 

Havell's-ENDURALINEARNEOBS20WLED865SPCWH,  

Crompton-CCS-103-20-65-SL-DP-NWH, Bajaj-BCLAB 20W 

WH LED P,Wipro-LL20-281-XXX-65 AL1 

40W LED Batten-Wipro-LL24-541-XXX-57CD, Bajaj -BCLAB 

SP 44L LED CW PC SD, Philips-BN100C LED40S-6500 PSU 

L120 GR , Crompton-CCS-100-40-65-SL-DP-NWH, Havell's- 

STOUTPLUS1200BS40WLED857SPCWH  

120W LED Street Light-HAVELL's-JETA IRES, Crompton -

LFLN-120-CDL/60-HPM, WIPRO-ALPHA SL 
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18 
Ceiling Fan Crompton High Speed  Opel White, Orient- New Breeze, 

Havell's Velocity HS . 

19 
Exhaust Fans Crompton EXHD300-6-1, Havells Turbo Force SP, Orient 

(Heavy Duty) 

  CCTVs Systems   

20 Cameras Honeywell-HC30W45R3, Pelco, Bosch. 

21 
Recording / Management Server HP /Dell /Honeywell-HEN64204/IBM /Camera OEM /Flir 

22 CAT-6 Cable DLWISER, SIEMENS, Molex, Havell's 

23 Hard Disk  WD, Seagate ,Toshiba 

24 POE Switch Cisco, Extreme, D-Link, Juniper 

25 Display Information Sytem Samsung, Sony, LG, Toshiba, Hitachi 

26 HDMI CABLE Honeywell, W Box, Extreme, Beldon 

27 Wall mount Rack, Rittal, APC, Valrack, Panduit, Extreme, Netrack 

28 UPS Eaton, APC, Emerson 

29 
Fire Alram and Detection System/PA 

system 

Notifier by Honeywell(NFS2-3030D+DVC) / XLS 3000 / Bosch 

UL/ Johnson Control ( IFC Series)  

30   fire resistance cable (Colour Red) Delton, Havell's, Rallison, Fusion, Polymair 

31 

#Fire fighter's telephone jack 

 

#Fire fighter's telephone handset 

#Honeywell ( FPJ/+FCM/1), XLS 3000, Fire Finder by 

Siemens,  Bosch UL 

#Notifier by Honeywell FHS, XLS 3000, Fire Finder by 

Siemens,  Bosch UL 

32 

Sounder cum Strobe, Isolator Module, 

Control Module, Manual Call Point, Heat 

Detector, Multi-criteria  Detector 

Notifier by Honeywell-SYS/HS,ISO/X,FMM/1, MCP/GLASS,  

FST/951R+B501/White, FSP/951T+B501/White, XLS 3000, 

Fire Finder by Siemens,  Bosch UL 

33 LED based Exit Sign  Honeywell, Siemens, RP, Olampia, Adward 

34 
LED Emergency Light for Emergency 

Evacuation System 

Honeywell, Siemens, RP, Olampia, Adward 

35 
Lifts OTIS/ SCHINDLER/ KONEE /  MITHUBISHI / HITACHI / 

HYUNDAI                                                                                                                      

36 Wi-Fi System Cisco, Extreme, D-Link, Juniper 

37 Cat6 - Patch Panel, Patch Cord  Systemax, AMP, D-Link, R&M 

38 Rising Mains System Schneider, C&S 

39 

Early Streamer Emission (ESE)  type 

Lightning Protection  

Lightning Air Terminal-JMV / LPI / Escoltrix 

Chemical Earthing -JMV / AI- ( Amiable Impex ) / Growth 
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FORMAT  

 

AFFIDAVIT/UNDERTAKING* 

 

1. I/we, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s ____________________________  

have abandoned any work under Government of India or Govt. of Punjab nor any contract 

awarded to us for such works have been rescinded, during last five years prior to the date of this 

bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the Department to verify this 

statement or regarding my (our) competence and general reputation. 

4. The undersigned understand(s) and agree(s) that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department / Project/Work 

implementing agency. 

5. The undersigned binds himself with all the stipulations of the Bidding Document including period 

of completion, provision of adequate equipment, personnel and other resources required for 

completion within the stipulated completion period and agrees to augment them, if found 

necessary for timely completion of the Project/Work, as desired by the  Engineer/Employer.  

6. Affidavit/undertaking of not having been black-listed by any Govt. /Semi Govt. 

Organization/Corporation at any stage and/or debarred by the department of Punjab PWD (B&R). 

 

7. The undersigned has never been convicted by any court of law for any of the offences under any 

Indian/ foreign laws. 

 

 

 ____________________________(Signed by an Authorized Officer of the Firm) 

 

Title of Office_____________________ 

 

Name of Firm ____________________ 

 

 

DATE___________________________ 

 

 

* To be executed on a non-judicial stamp paper .  


