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Contractor                                        Witness                                                                  Registrar 

BABA FARID UNIVERSITY OF HEALTH SCIENCES 

  Sadiq Road, Faridkot-151203 (Pb.) INDIA  Phone: 01639-256232,256236, Fax: 01639-256234 

Website: www.bfuhs.ac.in 

Streo (B&R) No. 28 

Name of Contractor : _______________________________________________________________ 

Name of Work : Providing & laying cables, Copper earthing, MCCB, Smoke Stack, RCC Footing 

for Generator & Transformer and Boundary wall at Guru Gobind Singh Medical 

Hospital, Faridkot. 

`                      Estimated cost :_ Rs  30,31,626.00        

( Form F-1 ) 

PERCENTAGE RATE E-TENDER  AND  CONTRACT FOR WORKS 

This  agreement made this ___________ day of ___________ between __________________________ 

________________________________________hereinafter called the  “contractor”) of the one part and 

[Vice Chancellor of Baba Farid University of Health Sciences, Faridkot through The Registrar Baba Farid 

University of Health Sciences, Faridkot) of the other part: Whereas the contractor has offered to execute 

the work Providing & laying cables, Copper earthing, MCCB, Smoke Stack, RCC Footing for 

Generator & Transformer and Boundary wall at Guru Gobind Singh Medical Hospital, Faridkot.  

Approx. Cost   Rs. 30,31,626.00  Earnest Money Rs. 60,650/- Time Limit  Two Months and the University 

has accepted his tendered offer for the execution of above mentioned work.  

NOW THIS AGREEMENT WITNESS AS FOLLOWS: 

• In this agreement, words and expression shall have the same meanings as are respectively assigned 

to them as per the general conditions of  contract hereinafter referred to: 

• The following documents shall  be deemed to form and be construed as part of this  Agreement : 

i) The “Notice inviting E-Tender”& “Instructions to tenderers” as at Annexure ‘A’ to this 

agreement. 

ii) ‘Percentage Rate/Item rate tender for works’ as at annexure ‘B’ to this agreement. 

iii) ‘Conditions of contract’ as at annexure ‘C’ to this agreement. 

• The work will be executed strictly according to specifications & drawings relating to the work as 

indicated in the Notice Inviting e-Tender’. The schedule of items of work to be carried out will be as 

per approved ‘Notice  Inviting Tender’. 

• All correspondence and modifications of e-tendered offer and acceptance letter will form part of     

this agreement. 

• In considerations of the payments to be made by the University to the contractor in respect of 

completed work or item of work, the contractor hereby covenants with the University to execute the 

work in conformity in all respects with the provisions of this Agreement. 

• The University hereby covenants to pay the contractor, in consideration of execution of work, the 

price in the manner as specified in this Agreement. 

In witness there of the parties here to set their respective hands and seals on the day and year first 

above written. 

In the presence of        Signature of Contractor 

Name and Address  Address __________________ 

1._________________________  _________________________ 

2._________________________  _________________________ 

  Signed sealed &delivered by________________________________________________ in the capacity of 

______________________________________ 

Name and Address  Registrar 

1._________________________  BFUHS, Faridkot 

2._________________________  _________________________ 

_________________________ 

 
 For & on behalf of  

Vice Chancellor, BFUHS, Faridkot 
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ANNEXURE ‘A’ 

 

BABA FARID UNIVERSITY OF HEALTH SCIENCES, FARIDKOT 
Notice Inviting Tender and Instructions to Tenderers 

 

1. Online Tenders in the Prescribed form P.W.D No F-1, are hereby invited on behalf of THE Vice 

Chancellor, BFUHS, Faridkot for Providing & laying cables, Copper earthing, MCCB, Smoke Stack, 

RCC Footing for Generator & Transformer and Boundary wall at Guru Gobind Singh Medical 

Hospital, Faridkot. Approx. Cost ; Rs. 30,31,650.00 ,  Earnest Money Rs. 60,650/,  Time Limit 2 

Months 

 

2. The agency can purchase tender online on https//etender.punjabgovt.gov.in from 21-11-2020 at 

9.00 am and Last date time for on-line submission of bids on 16-12-2020 upto 05.00 PM and date 

& time of opening of Technical bids on 17-12-2020 at 11.00 am. The opening date of financial 

bids of the technical qualified bidder will be informed on the university website. Payment 

through online mode only @ Rs 1,180/- (1000 + 180 (GST 18%)) (Rs. one thousand one hundred 

eighty Only) each tender form  (non refundable,)  
 

3. The time allowed for completion of the work will be 2 Months after the date of issuance of 

acceptance Letter to the contractor. 

4. The Earnest money amounting to Rs. 60,650/- deposit must be submitted in the shape of a        

on-line payment. The bidder who will not submit the earnest money upto the last date and time 

fixed for the submission of tender will be considered as In-valid and his/ her bid will be rejected 

without any prior notice.   

5. The contractor whose tender is accepted shall be required to furnish security at the rate of 5% 

(five percent) of the cost of the work, by deductions from the running bills (three percent of the 

total cost to cover liability of defects and short comings and two percent of total cost for the 

winding up the contract satisfactory) The earnest money if realized from the bank will be treated 

as part of the security deposit. 

 

6. The offer shall remain open for Acceptance for a period of ninety days from the date of opening 

of the Tender. The earnest money shall be forfeited if the tenderer withdraws or modifies his 

offer within the validity period or fails to sign the (Formal contract) agreement after acceptance 

of his offer or fails to commence the work or within ten days of issue of acceptance letter. After 

the forfeiture of earnest money the contract shall be immediately nullified. 

 

7. On acceptance of the tender, the contractor shall be either himself remains available at site of 

work or arrange the availability of an accredited representative, fully authorized in writing at the 

site of work to receive instructions from the Engineer-in-Charge or his representative and to 

ensure prompt compliance thereof.  

 

8 . The undersigned does not bind himself to accept the lowest rate or any tender and receive 

instructions accepting the whole or part of the tender and tenderer shall bound to perform the 

same at the quoted rates. 

 

9.  Sale tax or any other tax on the material or the turnover shall be payable by the contractor and 

the University will not entertain any claim in this respect. 
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10. Before filling his tender the contractor shall visit the site and satisfy himself as to the conditions 

prevalent there especially regarding accessibility to the site, nature and extent of the ground 

working conditions stacking of materials, installation  of tools plants etc accommodation and 

movement of labour, supply of water and power for satisfactory completion of the work  

contract.  No claim whatsoever on such accounts shall be entertained by the University in any 

circumstances. 
 

11. The contractor shall comply with the provisions of the apprentice Act 1961 minimum wages Act 

1948 Workman‘s compensation Act 1923 contract labour (Regulation and abolition1970). 

Payment of wages Act 1936. Employers liability act 1938 maternity Benefits Act 1961 and the 

industrial disputes 1947 as applicable and the rules and regulations issued there under form time 

Failure to do so shall amount to breach of the contract and the Engineer in Charge may his 

discretion to terminate the contract. The contractor shall also be liable for any pecuniary liability 

arising on account of violation by him of the provisions of the Act. 
 

  

12.  The tenderer shall bear all costs associated with the preparation and submission of his tender 

and the University shall in no case be liable for these costs. 
 
 

13. Each tenderer shall submit only one tender either by himself or as in a joint venture. A tenderer 

who submits or participates in more than one tender will be disqualified. 
 

14.  Unless otherwise stated the contact shall be for the whole work as described in schedule of item 

of works and the drawings, including the contractor shall be bound to complete the whole as 

described in the schedule of item of works and the drawings, including the additional items if 

any, as per drawings and instructions. The certificate of completion as issued by the Engineer-in-

Charge shall be the conclusive proof of completion of work. 

 

15.   The tender shall be either typed or hand written in indelible ink and shall be signed by the 

tendered. The following documents shall accompany the tenders. (Scanned copies of all bid 

documents uploaded on the e-procurement portal) 
 

 (i) Copy of registration of contractor of appropriate class approved by PWD B&R   

  Electrical or Chief Electrical Inspector, Patiala. 

 (ii) EMD, Pan Number, GST Certificate, AFFIDAVIT/UNDERTAKING. 

 (iii) 3 year ITR return  with profit loss statement with computation and certified by FCA/CA. 

 (iv) Partnership deed or Registration Certificate of the firm company as the case may be. 

16. Incomplete tender or tenders not fulfilling any of conditions specified above are liable to be 

rejected without assigning any reason. 
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ANNEXURE-B 

PERCENTAGE RATE / ITEM RATE TENDER 

 
I/We hereby offer to execute for the Vice Chancellor, BFUHS, Faridkot for the work, specified in the 

underwritten Memorandum within the time specified in such memorandum at F-1 percent below/ above 

the rate entered in the Schedule referred to in Para five of the ‘Notice Inviting Tender’ and annexed here 

to and in accordance, in all respects, with the specifications, designs drawings, and instructions in writing 

referred to in Para five and in clause 13 of the “ Conditions of Contact” and with such material as are 

provided for and in all respects in accordance with such conditions so for as applicable. 

Memorandum 
 

a) General Description Providing & laying cables, Copper earthing, MCCB, Smoke Stack, RCC 

Footing for Generator & Transformer and Boundary wall at Guru 

Gobind Singh Medical Hospital, Faridkot 

b) Estimated Cost Rs. 30,31,626/- 

c) Earnest money Rs. 60,650/- 

d) Performance Guaranty 5% Performance Guarantee in shape of bank guarantee  

c) Percentage if any to be 

deducted from bills 
Security @ 5% will be deducted from all the running bills. 

e) Time allowed for completion 

from the date of issue of 

Acceptance letter to the 

Contractor 

   2 months (Two months) 

 

Should this offer be accepted in whole or, in part, I/We hereby agree to abide by all fulfill all the terms 

and provisions of the said conditions of contract annexed hereto and all the terms and provisions 

contained in the detailed “Notice Inviting Tender “ and /or in default there to forfeit and pay to Baba Farid 

University of Health sciences, Faridkot, in office the sum of money mentioned in the said conditions. 

 A sum of Rs. 60,650/- the Earnest Money Deposit must be submitted in the shape of Online 

Payment. I/We agree that the full value of Earnest money will be forfeited without prejudice to any other 

right or remedies to the University in office should I/we:  

• Withdraw or modify my/our offer during the period of validity or  

• fail to sign the contract agreement after acceptance of the after or  

• fail to commence the work within ten days of the issue of acceptance of my/our offer, 

otherwise the said earnest money shall be retained by him towards security deposit against 

Clause (d) of above memorandum. 

 

Date the_____________ day of___________20_        Signature of the contractor 

 

Witness………………………….. 

Address___________________    Address___________________ 

_________________________    _________________________ 

_________________________    __________________________ 

Occupation……………………….     

 Telephone…………………………….. 

The above offer is hereby accepted by me on behalf of the Governor of Punjab 

 

Date the_____________ day of___________20_        Signature of the contractor 
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ANNEXURE-C 

 
CONDITIONS OF CONTRACT 

Definitions: 

 

 

• The “contract” means the document forming the tendered offer and acceptance thereof 

constituting binding contract between the Registrar, BFUHS, Faridkot and the contractor. The 

tender documents including the conditions, the drawings design, the specifications 

supplemented with instructions issued from time to time by the Engineer-in-charge and shall be 

binding on the parties in the stated order of precedence. All these documents taken together 

with the tendered offer and its acceptance shall be deemed to form the contract and shall be 

complementary to one another. 

• The "Common Schedule of Rates" shall mean a printed document containing rates of different 

items of works pertaining to different branches of P.W.D. i.e. Irrigation, B&R (Buildings & Roads 

Branch) and the Public health branch and approved by the Committee of Direction of chief 

Engineers of these P.W.D. branches and the Punjab Govt. 

• The "Completed works" shall mean, work completed in all respects as per laid down 

specifications, drawings, approved N.I.T and to the entire satisfaction of the Engineer-in-charge. 

• The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

undertaking the work and shall include the legal personal representative, or the persons 

comprising such firm or company or the successors of such firm or company as well as the 

assignees of such individual or firm or company whose tendered offer has been accepted. 

• The '"completion date" is the date when the Engineer-in-charge certifies that the work can be 

put to use, alter receipt of an intimation from the contractor regarding its completion. 

• The "Communication" between parties is the written and signed letters notices, reminders, 

memoranda and instructions recorded in the instructions book or book kept at site. 

• The “Days & months” are calendar days and calendar months. 

• The "Engineer-in-charge" means the Engineer Deputed by University, Who shall supervise the 

work and administer the contract with the assistance of his authorized subordinates. 

• The “Department” means Baba Farid University of Health Sciences, Faridkot. 

• The "Site" shall mean the land and or other places on in to or through which the work is to be 

executed under the contract or any adjacent land, path or street which may be allowed to be 

used for the purpose of carrying out the contract. 

• The "Schedule of material" shall mean the list of materials which are to be used on the work will 

be the liability of the contractor as per Annexure-E 

• The "Start Date" is the date when contract came into existence upon the issue of "Letter of 

Acceptance" by the Registrar, BFUHS/Engineer-in-charge. 

• The “Schedule of Items of Work" shall mean the Items of Work to be executed at site of work to 

be executed at site of work pertaining to the work allotted to the contractor. 

• The "Works or Work" shall unless the context otherwise requires, mean what the contractor is 

required to execute and hand over to the University Authorities. 

 

Note:-   In interpreting these ""Conditions of Contract" singular also means plural, male means female and 

vice versa. 
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CLAUSES OF CONTRACT 

 
Clause - I  PERFORMANCE GURANTEE & SECURITY                           

   

The contractor, whose tender is to be accepted shall furnish:- 

• A Bank Guarantee of Schedule Bank in the prescribed form (Specimen form attached) in favour 

of the Registrar, BFUHS, Faridkot for an amount of 5% of the amount of contract valid up to six 

months beyond the date of completion (Time Limit) to cover the amount of liquidated damages 

and or the compensation of the breach of contract. No payment for work done of any kind shall 

be released till such Guarantee is furnished. The performance guarantee will be released 

immediately on completion of work and accepted by the Engineer in Charge as satisfied O.K. 

Work.  

• A cash security of 5% of the amount of the contract inclusive of the Earnest money initially 

deposited with the bid to cover the cost that may be involved in removal of defects, 

imperfections, or taking remedial measures in the work, which has been executed to be 

progressively deducted @ 5% in all payments after affording credit for the initial Earnest money 

60% of the security will be refunded after 06 months of the completion of work as certified by 

the Engineer-in-Charge with respect to satisfactory removal of all defects, imperfections, short 

comings and taking remedial measures, that may be necessary and after recording of final 

measurements of work done, for which the certificate of the Engineer-in-charge would be 

conclusive. 

• The remaining amount of security shall be released after the expiry of Twelve months or one 

rainy season w h i c h ever is later from the date of completion of work and after removal of all 

defects, imperfections and shortcoming that may be noticed during this period and after 

satisfactory winding up of the contract as provided in clause-6A the entire satisfaction of the 

Engineer-in-charge. 

 

• Where the contractor requested for first & Final bill (without any running Bill) on completion of 

work contractor need not furnish performance guarantee as the contract has already been 

performed.    Clause-2. 

 

Clause - 2 COMPENSATION FOR DELAY 
 

The time allowed for carrying out the work shall be the essence of the contract and shall be strictly 

observed. It shall be reckoned from the date on which the order to commence the work is given to the 

contractor who shall ensure all due diligence to achieve progress of work not less than indicated below : 

• On lapse of 25% contractual Time 20% 

• On lapse of 50% contractual Time 50% 

• On lapse of 75% contractual Time 80% 

• On lapse of full contractual Time 100% 

In case of default, the contractor shall not withstanding issuance of prior notice in this regard pay 

prospectively as liquidated damages an, amount of up to 1% of the amount of contract or such lesser 

amount that the Engineer-in-charge may levy, for every week that the work remains uncommented after 

10 days of the issue of acceptance letter or the minimum progress of work stated above is not achieved 

or the work remains unfinished after the completion date. In case of continued default or shortfall in 

progress, The Engineer-in-charge may go on enhancing the levy of liquidated damages prospectively each 

time limited to 1% of the total estimated amount of work per week of further default subject to 

maximum unit of 5% of the amount of the contract.  
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Clause – 2A DISPUTE SETTELMENT  

 

If over the works, any dispute arises between the two parties, relating to any aspects of this agreement, 

the parties shall first attempt to settle the dispute through mutual and amicable consultation. 

In the event of agreement not being reached, the matter will be referred for arbitration by sole 

Arbitration not below the level of retired/ Serving Superintending Engineer of PWD (B&R) Punjab, to be 

appointed by the Registrar, BFUHS, Faridkot. The Arbitration will be conducted in accordance with the 

Arbitration and Conciliation Act 1996. The decision of the Arbitrator shall be final and binding on both the 

parties 

 

Clause - 3 BREACH OF CONTRACT LEAVY OF DAMAGES 

 

The Engineer-in-charge may without prejudice to other right and remedies, under the provisions of 

the contract or otherwise after issuing a notice in writing and getting the final bill prepared absolutely 

determine the contract after levying compensation for damages of five percent of the amount of the 

contract, if the contractor, commits breach of contract under any clause of the contractor in any of the 

following cases:- 

• If the contractor suspends the execution of the work and inspire of having been given a notice in 

writing by the Engineer-in-charge fails to resume the work within ten days of the issue of the 

said notice.  

• If the contractor, having been given a notice in writing by the Engineer-in-charge, fails to rectify, 

reconstruct or replace any; defective work or continues the execution or work in an inefficient, 

improper, un-workman like manner or not in accordance with sound Engineering practices or 

without complying with the directions and requirements within a period of 10 days of the issue 

of said notice.  

• If the contractor being a company shall pass a resolution or a court shall make an order to the 

effect that the company shall be wound up or if a receiver or a manager on behalf of the credit 

or shall be appointed or if circumstances shall arise which entitle the court of creditor to appoint 

a receiver or manager or to make a winding up order.  

• If the contractor being a company of acts or defaults mentioned in Clause 21 & 24 thereof.  

 

Provided further, that in case action under clause 2 as aforesaid levy of liquidated damages is also taken, 

total amount of liquidated damages and compensation for breach of contract under both the clauses 

shall be limited to 7.5 percent of the amount of the contract or the amount available with the Deptt. 

Including Bank Guarantee whichever is less. The requisite amount for which the contractor may become 

liable shall be released by encashing the Bank Guarantee furnished by the contractor, as specified in 

clause I above and/or from other amount due to the contractor in respect of this work or any other work, 

under taken for the University Authorities. 

• After the termination of the contract under this clause, the department shall be at liberty to  

• Get the balance work executed through some other contractual agency or through departmental 

means or to  

• Abandon the balance work altogether or to  

• Modify the design and scope of the work in any manner. The contractor shall have no claim against 

the department for treating the work in any manner deemed fit. 
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Clause-4 LIABILITY OF CONTRACTOR AND POWERS TO TAKE OVER AND DISPOSE OFF 

CONTRACTOR PLANT 

 

In any case, in which any of the powers conferred upon the Engineer-in-charge by clause-3 hereof, shall 

have become exercisable and shall not be exercised, the non-exercise thereof shall not constitute a waiver 

of any of the conditions hereof and such powers shall, not withstanding, be exercisable in the event of any 

future case or default on the part of the contractor, for Which by any clause or clauses, hereof, he is 

declared liable to pay compensation and the l iabili ty  of the contractor for past and future compensation 

remain unaffected. 

In the event of the Engineer-in-charge putting in force all or any of the powers vested in him under 

the proceedings clauses, he may, if he so desires, after giving a notice in writing to the contractor take 

possession of any or all took materials and stores in or upon the works or the site thereof belonging or 

produced by him or intended to be used for execution of the work in any part hereof paying or allowing for 

the same in account at the contract rates or in case of these not being applicable at current market rates 

certified by the Engineer-in-charge whose certificate there of shall be final. Otherwise, the Engineer-in-

charge may, be giving a notice in writing to the contractor or his agent at the site of work, require him to 

remove such tools, plants materials or stores from the premises within the time specified in notice. In the 

event of the contractor, failing to comply with any such requisition. The Engineer-in-charge may get them 

removed at the contractor's expense or sell them by auction or private sale on account of the contractor 

and at his risk in all respects. The certificate of the Engineer-in-charge as to the expenses of any such 

removal and the amount of proceeds and expenses of any such sale shall be final & conclusive against the 

contractor. 

 

Clause-5 EXTENSION OF TIME 

 

If the contractor shall desire an extension of the time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or any other ground, he shall apply in writing to the 

Engineer-in-charge (with corresponding time extension in Performance Bank Guarantee) within thirty days 

of the date of hindrance (but before the expiry of the time limit) on account of which he desires such 

extension as afore said and Engineer-in-charge shall, if in his opinion be necessary or proper, No 

application for extension of time received late or any officer other than the Registrar/Engineer-in-charge 

shall be considered valid if the contractor fails to apply for extension as aforesaid and the work is not 

completed within the time limit, the contract shall be determined absolutely after action under clause 2 and 

3 above. 

 

Clause-6 COMPLETION CERTIFICATE 

 

Within ten days of the completion of work, the contractor shall give notice of such completion to the 

Engineer-in-charge and within 30 days of the receipt of such notice, The Engineer-in-charge shall inspect 

the work and if there is no defect in the work, shall furnish the contractor with a certificate of completion, 

otherwise a provisional certificate of completion indicating the defects (a) to be rectified by the 

contractor and or (b) for which payment will be made at reduced rates shall be issued. However, no 

certificate provisional or otherwise shall be issued, nor shall the work be considered to be completed until 

the contractor shall have removed, from the premises on which the work shall be executed, all 

scaffolding, surplus material, rubbish and all huts and sanitary arrangements set up for his labour on the 

site and cleaned off the dirt from all wood work doors and windows, walls, floor or other parts or the 

building, in upon or about which the work is to be executed or of which he may have had possession for 

the purpose of execution thereof and not until the works shall have been measured by the Engineer-in-

charge if the contractor shall fail to comply with the requirements of his clause to the removal of 

scaffolding, surplus material and rubbish, all huts and sanitary arrangements and cleaning off as aforesaid 
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before the date fixed for the completion of work, the Engineer-in-charge may at the expense of the 

contractor get so cleared such dirt as afores and the contractor shall forth with did pay the cost of all 

expense so incurred shall have no claim in respect of any such scaffolding or surplus materials as aforesaid 

except for any sum actually released by the sale proceed thereof.  

 

Clause -6A WINDING UP OF THE CONTRACT 

 

On completion of the work, the contractor shall hand over the same to the Engineer-in-charge or 

his authorized representative free from all defects, shortcomings or imperfections. He shall clear the site 

of Providing & laying cables, Copper earthing, MCCB, Smoke Stack, RCC Footing for Generator & 

Transformer and Boundary wall at Guru Gobind Singh Medical Hospital, Faridkot all temporary works pits, 

godowns. offices, sanitary, scaffolding, debris, waste materials, and installations. He shall also furnish the 

following documents duly signed by him or his authorized representatives:- 

• Completion drawings showing the work as finally constructed. 

• Variation statement showing the altered items, if any, against those provided in the original 

drawings.  

• Original site instructions book. 

• Original registers for various quality control tests as specified, 

• Cement consumption register. 

 

Clause -7 PAYMENTS ON INTERMEDIATE CERTIFICATES REGARDED AS ADVANCES 

 

No payment shall be made for a work estimated to cost less than 5% of Tender cost (Approx.), till after the 

whole of the work shall have been completed and a certificate of completion given. But in the case of 

works estimated to cost more than 5%, the contractor shall on submitting a bill there of be entitled to 

receive a monthly payment proportionate to the part there of the time limit that executed to the 

satisfaction or the Engineer-in-charge whose certificate of the sum payable Shall of final and conclusive 

against the contractor. But all such intermediate payments shall be regarded as payments by way of 

advance against the final payment only and not as payments for work actually done and completed, and 

shall not be preclude the requiring of bad. un-sound, imperfect or unskilled work to be removed and 

taken away and reconstructed or re-erected or by considered as an admission of the performance of 

contract or any part thereof in any respect of the accruing of any claim, nor shall it conclude, determine or 

effect in any way the power of the Engineer-in-charge under these conditions or any of them as so the 

final settlement and adjustment of the accounts otherwise or in any other way, very or affect of the 

contract. The final bills shall be submits by the contractor within one month of the date fixed for 

completion of the work, otherwise the certificate of the Engineer-in-charge as regards measurements and 

the total amount payable for the work shall be final and binding. 

 

Clause – 8 BILLS TO BE SUBMITTED MONTHLY 

 

A bill shall be submitted by the contractor each month on or before the tenth day or any other date 

fixed by the Engineer-in-charge accompanied by the following documents:- 

• Measurements and quantities of items of work done since last bill. 

• Up to date statement of materials received, from the stores showing the recoveries made up to last 

bill in question, both in terms of quantity and value.  

• Copies of quality control tests on specified form at covering the work done since last bill.  

• Copies of instructions recorded in the site instruction book containing the instruction and 

compliance made thereof, covering the work done since last bill. 
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A bill which is not accompanied with the above documents shall not be entertained. 
 

The Engineer-in-charge shall get the bill verified if possible within 30 days from its presentation and 

the contractor shall be required to sign the corrections made, if any in token of its as acceptance, 

before releasing or adjusting the payable amount. 
 

If the contractor does not submit the bill within time limit or delays its submission or acceptance of 

corrections after verifications the entire responsibility for non-payment or delay in payment shall 

rest with him. 

 

Clause-9  BILLS TO BE ON PRINTED FORMS/EXTRA ITEMS 

 

The contractor shall submit all bills on the printed forms can be had on application from the office 

of the engineer-in-charge and the rates in the bills shall always be entered at the rates specified in the 

tender or in the case of any extra work ordered in pursuance of these conditions and not mentioned or 

provided for in the lender, at the rates hereinafter provided for such work. 

The contractor shall deliver in the office of Engineer-in-charge on or before the 10
th

 day of every month 

during the continuance of the work covered by this contract, a return showing details of any work to be 

charged of extra with value based upon the rates and prices mentioned in the contract shall include in 

such return particulars of all demands of whatever kind and who so ever arising, which at the date thereof 

he has in respect of or in any manner arising out of execution of work. The contractor shall be deemed to 

have waived off all claims not included in such return and will have no right to enforce any such claims not 

so included, whatsoever be the circumstances. 

 

Clause-10      SECURED ADVANCE 

 

The contractor, on signing an indenture in the form to be specified by the Engineer-in-charge Shall be 

entitled to be paid during the execution of work, upto 75% of the estimated value of any materials, which 

are in the opinion of the Engineer-in-charge non-perishable under para 2.105 of PWD code coupled in 

accordance with the requirements with rule 7.37 of D.F.R. (Financial Hand Book No.3) of the contract and 

which have been procured and adequately stored against damage but which have not been incorporated 

in the works at the time of making the advance. 

Clause-11 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS DRAWINGS ORDER 

ETC. 

 

The contractor shall execute the whole and every part of the work in the most substantial and workman 

like manner both as regards materials, and labour and otherwise in every respect in strict accordance with 

the Punjab PWD specifications latest Edition. The contractor shall also conform exactly fully and faithfully 

to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-charge 

and lodged in his office and to which the contractor shall be entitled to have access during the office 

hours or on the site of work. The contract shall be furnished free of have access during the office hours or 

on the site of work The contract shall be furnished free of charge one copy of all such drawings and such 

specification as are not included in the printed Punjab P.W.D specification. He shall, if he so requires, be 

entitled at his own expense to make or cause to make copies of the drawings designs, specifications and 

instructions as aforesaid for ensuring the requisite quality of construction, the material used in works shall 

be subject to quality control tests for materials and workman-ship test as laid down in Punjab PWD. 

Specifications as amended from time to time or the relevant standards laid down by the Bureau of Indian 

standards/Hand Book of quality control for construction of Roads and runway I.R.C latest edition or 

instructions issued under the orders of the Registrar Baba Farid University of Health Sciences, Faridkot &  
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by the Engineer-in-charge. The contractor shall provide all help and assistance in proceeding with 

required tests. 

The contractor shall set up a quality control field laboratory equipped at least with the test equipment 

indicated in to these "Conditions of Contract" Annexure-1 and employ trained staff to carry out 

periodical test as per directions and procedures laid down by the Quality control cell of the PWD (B&R). 

The records shall be maintained in the prescribed forms and copies thereof covering the work done each 

month shall be submitted with the bills. 

 

Clause-11A      REMOVAL OF EMPLOYES/WORK MEN 

The Engineer-in-charge shall have full powers at all times to object to the employment of any workmen, 

foremen, or other employees on the work by contractor, and if the contractor shall receive notice in 

writing from the Engineer-in-charge requiring the removal of any such person from the work, the 

contractor shall comply with the orders forth with. No such workman foreman or other employees, after 

his removal from the works by order of the Engineer-in-charge shall be re-employed or reinstated on the 

work by the contractor at any time except with the previous approval in writing of the Engineer-in-charge 

for requiring the removal of any such workman, foreman or any other employee. 

 

Clause-12 ALTERATION IN SPECIFICATION AND DESIGNS 

The Engineer-in-charge shall have the power to make any alterations, omissions from additions to on 

substitutions for the original specifications, drawings, designs and instructions that may appear to be 

necessary or advisable during the progress of work, and the contractor shall be bound to carry out the 

work in accordance with any instructions which may be given to him in writing signed by the Engineer-in-

charge. Such alternations/additions or substitutions shall not invalidate the contract and any altered, 

additional or substituted work shall be carried out by the contractor on the same conditions in all respects 

on which he agreed to do the main work and at the same rates as are specified in tender for the main 

work. The time of completion of the work shall be extended in the proportion that the altered additional 

or substituted work bear to the original contract work and the certificate of the Engineer-in-charge shall 

be conclusive as to such proportion. The rates for such additional altered or substituted work shall be 

determined in accordance with the following provisions in their respective order. 

• If the rate of the additional, altered or substituted work are specified in the contract for the work the 

contractor is bound to carry out the additional, altered, or substituted work at the same rates as are 

specified in the contract for the work. 

• If the rates for the additional, altered or substituted work are not specifically provided in the contract 

for the work, the rates will be derived from the rates for a similar class of work as are specified in the 

contract for the work. 

• If the rates cannot be determined as provided in (i) and (ii) above, then such work shall be paid at the 

rates entered in common schedule of the rates minus/plus the percentage rate at which the bid has 

been accepted. 

• If the rates for the altered, additional or substituted work cannot be determined in the manner 

specified in Clause (i) (ii) ( i i i )  above, then the contractor shall within seven days of the date of 

receipt of the order to carry out the work in form the Engineer-in-Charge of the rate which he intends 

to charge for such class of work supported by analysis of the rate in support of rates/claimed. The 

Engineer-in-charge shall determine the rate or rates on the basis of prevalent market rates and pay 

the contractor accordingly. 

However the Engineer-in-charge by notice in writing, will be at liberty to cancel the order given to 

the contract to carry out such class of work and arrange to carry out in such manner as he may consider 

advisable, provided always that if the contractor shall have commenced work or incurred any 

expenditure in regards thereto before the rate shall have been so determined, then in such case he shall 

be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date 

of the determination to the rates of dispute, the decision of the superintending Engineer of the circle 

shall be final. 
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Clause-13 NO COMPENSATION FOR ALTERATION OR RESTRICTION IN WORKS 

 

If at any time, after the commencement of the work the University Authority shall for any reason what-so-

ever does not require the whole or part of as specified in the contract to be carried out, the Engineer-in-

charge shall give notice in writing of the fact to the contractor, who shall have no claim to any payment or 

compensation what-so-ever on account of any profit or advantage which he might have derived from the 

execution of the work in full, but which he did not derive inconsequence of the full amount of the work 

having been made in the original specifications, drawings, designs and instructions, which shall involve 

any curtailment of the work originally contemplated. 

 

Clause-14 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORKS. 

 

If it shall appeal to the Engineer-in-charge, or his subordinate in-charge of the work that any work has 

been executed with unsound, imperfect, unskillful workmanship or with materials of any inferior 

description or that any articles or material provided by the contractor for the execution of work are 

unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract, 

the contractor shall on demand in writing by the Engineer-in-charge specifying the work, materials or 

articles complained of, not withstanding that the same have been inadvertently passed, certified and paid 

for, forthwith rectify or as the case may be remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own proper charge & Cost. In the event of his failing to do 

so, within a period so specified by the Engineer-in-charge In his demand aforesaid the contractor shall be 

liable to pay compensation rate of one percent of the estimated amount for every week not exceeding 

ten weeks, while his failure to do so shall continue and in the case of such failure, the Engineer-In-Charge 

may rectify or remove and execute the work or remove and replace with others, the materials or articles 

complained of as the case may be at the risk and expenses in all respects of the contractor. 

 

Clause-15 WORKS TO BE OPEN TO INSPECTIONS 

 

All work under or in course of execution or executed in pursuance of the contract shall at all times be 

open to the inspection and supervision of the Engineer-in-charge and his senior subordinates and The 

contactor shall at all times during the usual working hours or at all other times at which reasonable notice 

of the intention of  the Engineer-in-charge or his senior subordinates to visit the work shall have been 

given to the contractor, other himself be present to receive orders and instructions or have a responsible 

agent duly accredited in writing, present for that purpose. Orders given to a contractor's agent shall be 

considered to have the same force as if they had been given to the contactor himself. 

 

Clause-16        NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP 

 

The contractor shall give not less than 10 days notice in writing to the Engineer-in-charge or his 

subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of 

measurement, any work in order that the same may be measured and correct dimensions thereof may be 

taken before the same is so covered up or placed beyond the reach of measurement and shall not cover 

up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-

charge or his subordinates in charge of the work if any work shall be covered up or placed beyond the 

reach or measurement without such notice having been given or consent obtained, the sum shall be 

uncovered at controllers expense or in default there of no payment or allowance shall be made for such 

work or of the material with which the same was executed. 



                                                                               13 

 

Contractor                                        Witness                                                                  Registrar 

 

 

Clause-17 LIABILITY FOR DAMAGE AND IMPERFECTION FOR ONE YEAR 

 

If the contractor or his workmen shall break, deface, injure or destroy any part of a building in which he 

may be working or any building, road, fence, enclosure or green grass land, water pipes, cables, drains, 

Electric or Telephone posts or wires, trees or cultivated ground continuous to the premises on which the 

work or any part of it is being executed or if any damage shall happen to the work, while in progress from 

any cause what-so-ever or any defect, imperfection or other faults appear in the work within one year 

from the date of completion certificate issued by the Engineer-in-charge. 

the contractor shall make good at his own expense or in default, the Engineer-in-Charge may cause 

the same to be made good by other workmen and deduct the expenses incurred both on labour and 

material (for w h i c h  the certificate of the Engineer-in-Charge shall be final) from any sums that may be 

then due or at any time thereafter may become due to the contractor form his security deposit. 

Clause-18 CONTRACTORS TO SUPPLY MATERIAL PLANT SCAFFOLODINGS 

 

The contractor shall arrange and supply at his own cost all materials (except such specific materials as 

may be issued from the stores of the Engineer-in-charge) plant tools, appliances, implements, ladders, 

cordage tackle, scaffoldings, water and power supply and temporary work requisite or proper and 

effective execution of the work. Whether original, altered or substituted and whether included in the 

specification other documents forming part of the contract or referred to these conditions or not all 

which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-

in-Charge as to any matter which under these conditions he is entitled to be satisfied or which he is 

entitled to require together with the carriage there of to and from the work. The contractor shall also 

supply free of charge the requisite number of persons with the means and material necessary for the 

purpose of setting out works on counting weighing and assistance in the measurements or examination at 

any time or from time to time of the work or materials. Failing his so doing the same may be provided by 

the Engineer-in Charge at the expense of the contractor and this expense may be deducted from any 

amount due to the contractor under the contract or from his security deposit. The contractor shall also 

provide necessary fencing and lights required to or other proceeding at law that may be brought by any 

person for injury sustained owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings to any such person or which may with the 

consent of the contractor be paid to compromise any claim by any such person. 

 

Clause-19 LABOUR LAWS 

 

The contractor shall comply with all the provisions of minimum wages Act 1948. Workman's 

Compensation Act 1923. contract labour (Regulation and abolition) Act 1970 and the rules framed there 

under, the payment of wages Act 1936, Employees liability Act 1938. Maternity Benefits Act 1961. The 

apprentices Act 1961 and rules framed there under and the Industrial Disputes 1947. He shall also make 

satisfactory arrangements for labour huts, protection of health and sanitary arrangements for the workmen 

employed on the work. 

In every case in which by virtue of provisions of the Contract Labour (Regulation and Abolition) Act 1970 

and of the contract labour rules. Government is obliged to pay any amount of wages to a workman employed 

by the Contractor in execution of the works or to incure any expenditure in providing welfare and health 

amenities required to be provided under the above said act and the rules under PWD Contractor's labour 

Regulations or under the framed by the Government from, time to time, for the protection of health and 

sanitary arrangement for workers employed by The Approved Contractors. The Government will recover 
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from the contractor the amount of wages so paid or the expenditure so incurred under without prejudice to the 

rights of the Government under section 20 sub section (2) and section 21 sub section (4) of the contract 

labour (Regulation and abolition) Act 1970. Government shall be at liberty to recover such amount or any part 

thereof the deducting it from the security deposit or from any sum due by Government to the contractor 

whether under this contract or otherwise. Government shall not be bound to contest any claim made 

against it under section 20 sub section (I) and section 21 sub section (4) of the said Act expect on the written 

request of the Contractor and upon his giving to the Government full security for all costs of which the 

Government might become liable in contesting such claim. 

Clause-20       CONTRACTOR  LIABLE  FOR PAYMENT  OF  COMPENSATION TO INJURED 

WORKMEN OR IN CASE OF DEATH. 

 

In every case in which by virtue of the provision of the section 12, sub section (I) of the workman's 

compensation Act 1922, the Government is obliged to pay compensation to a workman employed by the 

contractor in execution of work, the University authority will recover from the contractor the amount of 

compensation so paid and without prejudice to the rights of Government under section 12, sub Section 

(ii) of the said Act. The University authority shall be at liberty to recover such amount of any part thereof 

by deducting it from the security deposit or from any sums due by the University to the contractor 

whether under section 12 Sub Section (1) of the said Act except on the written request of the contractor 

and upon his giving to Government full security for the costs for which the University might become liable 

in consequence of contesting such claim. 

 

Clause-2I  WORK NOT TO BE SUB LET 

 

The contractor shall not be assigned or sub let without the written approval of the Engineer-in-charge. 

Employment of labour on piece rate basis shall, not however, be deemed sub-letting. If the contractor 

shall assign or sublet his contract or attempts to do so without the approval as aforesaid or become 

insolvent or commence any or solvency proceedings or make am composition with his creditors or 

attempt to do so, if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or 

otherwise, shall either directly or indirectly be given, promised or offered the contractor or any of his 

servants or agents to any public such officer or person shall become in any way directly or indirectly 

interested in the contract, the Engineer-in-charge may absolutely there-upon terminate the contract as 

specified in clause 3 and in the event the said course being adopted, the consequences specified in the 

said clause 3 shall ensure. 

Clause-22      COMPENSATION CONSIDERED REASONABLE WITHOUT PREFERENCE TO ACTUAL 

LOSS. 

 

All sum payable by way of compensation under any of these clauses shall be considered as 

reasonable competition to be applied to the use of Government without reference to the actual loss or 

damage sustained and whether or not any damage shall have been sustained, 

Clause-22A      DEDUCTIONS OF GOVT. DUES ON ANY ACCOUNT WHATSOEVER TO BE 

PERMISSIBLE. 

 

Any excess payment made to the contractor inadvertently or otherwise under this contract or on 

any account whatsoever, and any other sum found to be due to the Government, by the contractor in 

respect of this contract or any other contract work on order or on any account what-so-ever may be 

deducted from any sum payable by the Government to the contractor either in respect of this contract or 

any other work order or contract or on any account by any other department of the Government. 
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Clause-23 CHANGE IN CONSTITUTION 

 

Where the contractor is a partnership firm, the proir approval in writing of Engineer-in-charge shall 

be obtained before any change is made in the constitution of the firm where the contractor is an 

individual or a Hindu Undivided Family business concern, such approval as aforesaid shall likewise be 

obtained before the contractor enters into any partnership agreement, where under the partnership firm 

would have the right to carry out the work hereby undertaken by the contractor. If prior approval as 

aforesaid is not obtained, the contractor shall be deemed to have been assigned in contravention of 

clause 21 hereof and the same action may be taken and the same consequences shall ensure as provided 

in the said clause-21 

 

Clause-24 DIRECTIONS OF THE ENGINEER-IN-CHARGE 

 

All work to be executed under the contractor shall be executed under the direction and subject to the 

approval in all respects of Engineer-in-charge authorized by the University, who shall be entitled to direct 

at what point or points and in what manner they are to be commenced and from time to time carried 

out. 

Clause-25 DISPUTES AND ARBITRATION 

• If any dispute or difference of any kind what-so-ever, shall arise between the Government its 

authorized representative and the contractor in connection with or arising out of this contract or 

the execution of work there under. 

• Whether before its commencement or during the progress of work or after the termination 

abandonment or breach of the contract, it shall, in the first instance, be referred for settlement to 

the Engineer-in-charge of the work and he shall with in a period of Sixty days after being 

requested in writing by the contractor to do so convey his decision to the contractor. Such 

decision in respect of every matter so referred shall subject to arbitration as hereinafter provided, 

be final and binding upon the contractor. In case the work is already in progress, the contractor 

shall proceed with the execution of the work on receipt of the decision by the Engineer-in-charge 

as aforesaid with all due diligence whether any of the parties requires arbitration as hereinafter 

provided or not. 

• If the Engineer-in-charge has conveyed his decision to the contractor and no claim for arbitration 

has been filed by the contractor within a period of sixty days from the receipt of the letter of 

communicating the decision, the said decision shall be final and binding upon the contractor and 

will not be subject matter of arbitration at all. 

• If the Engineer-in-charge fails to convey his decision within a period of sixty days after being 

requested as aforesaid the contractor may within further sixty days of the expiry of the final 

60days from the date on which the said request was made by the contractor refer the dispute for 

arbitration as hereinafter provided. 

 

• All disputes or differences in respect of which the decision is not final and conclusive shall at the 

request of either party made in a communication sent through registered A.D post be referred to 

the sole arbitration of Retired/Serving Superintending Engineer, PWD (B&R) Branch to act as an 

arbitrator on receipt of a request from either party. 

• Registrar, BFUHS, Faridkot shall have the authority to change the arbitrator on an application by 

the either contractor or the Engineer-in-charge requesting change of arbitrator giving reasons 

thereof either before the start of the arbitration proceedings or during the cause of such 

proceedings. The arbitration proceedings would stand suspended as soon as an application for 

change of Arbitrator filed before the Registrar and a notice thereof is given by the applicant to the 

Arbitrator. The Registrar after hearing both the parties may pass a speaking order rejecting the 

application or accepting to change the Arbitrator simultaneously, appointing a technical officer 

not below the rank of Superintending Engineer as under the Contract. The New Arbitrator so 
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appointed may enter upon the reference a fresh or he may continue the hearings from the point 

where these were suspended before the previous Arbitrator. 

• The reference to the Arbitrator shall be made by the claimant party within one hundred twenty 

days from the date of dispute of claim arising during the execution of work. If the claim pertains 

to rates or recoveries introduced in the final bill the reference to the Arbitrator shall be made 

within six calendar months from the date of payment of the final bill to the contractor or from the 

date of registered notice is sent to the contractor to the effect that his final bill is ready by the 

Engineer-in-charge (whose decision in this respect shall be final and binding) whichever is earlier. 

• It shall be an essential term of this contract that in order to avoid furious claims, the party 

invoking arbitration shall specify the disputes on facts and Calculations stating the amount 

claimed under each claim and shall furnish a "deposit-at-call" for ten percent of the amount 

claimed, on a scheduled bank in the name of the Arbitrator, by his official designation who shall 

keep the amount in deposit till the announcement of the award. In the event of an award in 

favour of the claimant, the deposit shall be refunded to him in proportion to the amount awarded 

with respect to the amount claimed and the balance, if any shall be foresaid and paid to the other 

party, 

• The provisions of the India Arbitration Act 1996 or any other statutory enactment there under 

or modification thereof and for time being in force shall apply to the arbitration proceedings 

under this clause.  

• The Arbitrator shall award separately giving his award against each claim and dispute and counter 

claim raised by either party giving reasons for his award. Any lump-sum award enforceable shall 

not be legally enforceable. 

• The venue of arbitration shall be such a place or places as may be fixed by the Arbitrator in his 

sole discretion. The work under the contract shall continue during the arbitration proceedings. 

• The stamp fee due on the award shall be payable by the party as desired by the Arbitrator and in 

the event of such party's default, the stamp fee shall be recoverable from any other sum due to 

such party under this or any other contract.  

• Neither party shall be entitled to bring a claim for arbitration, if it is not filed as per the time 

period, already specified or within six months of the following :- 

• Of the date of completion of the work as certified by the Engineer-in-charge. 

• Of the date of abandonment of the work or breach of contract under any of its clauses, or 

• Of its non-commencement or non resumption of work within 10 days of a written notice for 

commencement or resumption as applicable or 

• Of the cancellation, termination or withdrawal of the work from the contractor in whole or in 

part and/or revision or for enclosure of the contract or 

• Of receiving an intimation from Engineer-in-charge that the final payment due or recovery from 

the contractor has been determined, for the purpose of payment/adjustment whichever is the 

latest. 

If the matter is not referred to arbitration within the period prescribed above all the rights and claims 

of either party under the contract shall be deemed to have been forfeited and absolutely barred by 

time for arbitration and even for civil litigation. 

• No questions relating to this contract shall be brought before any civil court without first invoking 

and completing the arbitration proceedings, if the issue is covered by the scope of Arbitration under 

this contract. The pending of arbitration proceedings, shall not disentitle the Engineer-in-charge to 

terminate the contract and to make alternate arrangements for completion of the work. 

• The arbitrator shall be deemed to have entered on the reference on the day he issues notices to the 

parties fixing the first date of hearing. The arbitrator may from time to time, with the consent of the 

parties enlarge the initial time for making and publishing the award. 

• The expiry of the contractual time limit, whether originally fixed or extended, shall not invalidate the 

provisions of this clause. 
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Clause-25-A        EXTRA ORDINARY CLAIMS 

 

No claim for payment of an extra-ordinary nature, such as claims for bonus, for extra labour employed 

in completing the work before the expiry of the contractual period at the request of Engineer-in-charge 

or 

c la ims for compensation where work has been temporarily brought to a stand-still though no fault of 

the contract shall be allowed unless and to the extent that the same shall have been expressly sanctioned 

by the Baba Farid University of Health Sciences, Faridkot Under the signature of one its Vice Chancellor. 

 

Clause -26 (a)   STORAGE OF CEMENT AND RECORD OF CONSUMPTION 

Cement bags issued by the department shall be stored in godowns to be constructed by the contractor. 

Godown shall be provided with a single door with two locks. The keys of one lock each shall remain with 

the authorized representative of the department and the contractor at the site of work. Cement shall be 

taken out of the store according to daily requirement with the knowledge of both the parties and the 

account shall be maintained in the Performa as the Annexure II to these condition of contract. 

 

  (b) VARIATION IN CONSUMPTION OF MATERIALS. 

Variation in consumption of material will be regulated as per amended para 27.4 of P.W.D Specification 

1963 appended as Annexure "D' 

 

  (c) DETERIORATION PILFERAGE OF MATERIALS. 

In case any quantity of cement steel or any other commodity issued to the contractor by the Engineer-in-

charge for use (directly on the aforesaid work) or manufacture of material required in connection these 

with is disposal of by him or lost or allowed to get deteriorated the cost of such quantity of that material 

shall without prejudice to other rights and remedies available to the Government be recovered from the 

contractor at double the rate at which it is agreed to be supplied to the contractor 

  

 

Clause-27       LUMP SUM IN ESTIMATE 

When the estimate on which a bid is made include lump sums in respect of part of the work the 

contractor shall be entitled to payment in respect of the items of work involved at the same rates as are 

payable under this contract for such items. If the part of the work in question is not, in the opinion of the 

Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump 

sum amount entered in the estimate and the certificate in writing from the Engineer-in-charge shall be 

final and conclusive against the contractor with regard to any sum or sum payable to him under provision 

of this clause.  

 

Clause-28        SPECIFICATION 

In the case of any class of work for which there is no specification as mentioned in clause 11, the 

work shall be carried out in accordance with the specifications laid down by the Bureau of Indian 

Standards and in the event of there being no such specification, the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer-in-Charge.  

 

Clause-28 –A (a) CONCRETE WORK 

All the concrete work shall have to be done with mechanical mixer unless permitted otherwise by the 

Engineer-in-lncharge All R.C.C work shall be compacted with a mechanical vibrator driven by petrol/diesel 
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or electricity. All R.C.C work and plain cement concrete of mix 1:3:6 (M-10), and richer mixer, only Ghaggar 

coarse sand or Pathankot sand having a fineness modulus between 2.5 to 3.5 shall be used. Test samples 

shall be taken during the execution of work as per stipulations of the Bureau of Indian Standards. The 

compressive strength of test samples shall meet the requirements of relevant standards laid down by the 

B.l.S. The contractor shall set up a field testing laboratory with necessary equipment and appointed staff 

for carrying out the test at his cost. 

   

  (b)  CURING OF CEMENT WORK 

The contractor shall ensure proper curing of all work involving use of cement strictly as per stipulation 

of the Punjab PWD Specifications. Since proper curing during the critical period has a direct bearing on the 

strength and safety of cement work, the Engineer-in-Charge shall, in the case of any default on the part of the 

contractor, take prompt action to arrange adequate curing at the cost of the contractor without issue any 

prior notice in this respect to avoid lapse of critical period of curing. The certificate of the Engineer-in-Charge 

would be final and binding in this respect and the cost incurred shall be recovered from the contractor. 

 

  (c) PITS AT SITE PROHIBITED 

No pits shall be dug by the contractor at or near the site of work for taking out earth for use in work. In case 

of default, the pits so dug shall be got filled by the department at the cost of the contractor, charging 

additional amount of fourteen percent towards departmental charges. 

   

  (d) CO-ORDINATION WITH OTHER AGENCIES 

The contractor shall maintain close co-ordination and afford necessary facilities to other agencies executing 

other works like Electrification, Horticulture, Water supply, Sewerage and external service etc. No claim for 

additional payment on this account shall be entertained. 

 

Clause 29-A (a) STATUTORY LEVIES 

The rates as offered and accepted in this contract are inclusive of all taxes and statutory levies as income  

fax, Octroi/Terminal Tax, Sales tax/turn over tax, royalty , contribution under Employment State 

Insurance and local taxes payable under the respective statutes (ESI contribution etc.)  

 

(b) INCOME TAX 

Income tax shall be deducted at source as per provisions of the Income Tax Act and a certificate such 

deduction made in each financial year shall be furnished to the contractor by the disbursing officer. 

 

  (c) SALES AND OTHER TAXES 

Sales tax turnover tax or any other tax shall also be deducted from the bills of the contractor if so 

directed by the authorities concerned. 

 

  (d) LOCAL LAWS AND LEVIES 

The contractor shall comply with the proper bye-laws and legal orders of the local body or public 

authority under the jurisdiction of which the work is executed and pay all fees and charges for which he 

may be liable. Nothing extra shall be payable on this account. 

 

  (e) DAILY PAYMENT IN EMERGENCY 

In case of emergency, the contractor shall be required to pay his labour every day and in case of 

default, the requisite payment shall be made by the Government and the amount shall be recovered from 

the 

contractor. 
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Clause-30 VARIATION IN PRICES  

 

To compensate for the general rise or fall in prices of labour and material (excluding the material 

supplied at fixed rates by the department accordance with clause (10) the contractor's payment shall be 

adjusted for such increase or decrease as per provision detailed below subject to the condition that 

compensation for escalation in price shall be available only for work done during the stipulated period of 

the contract including such period for which the contract validly extended under the provisions of clause 

5 of the contract without any action under clause 2 and also subject to the condition that no such 

compensation shall be payable for a work which the stipulated period or completion in six months or less. 

The amount certified in each payment certificates shall be adjusted by applying the respective price 

adjustment factor to the net amount due for payment after recovery or material issued at fixed rates exhibited 

in the "Notice Inviting tender" as under. 

 P = 0.35 + 0.65 x Im / lo 

Where P, is the adjustment factor for the portion of the contract price. 

Im= Im is the official whole sale price index published by the Ministry of Economic affairs at the end of 

the calendar month prior to preparation of the bi l l .  

Lo= lo is the official whole sale price index published by the Ministry of Economic affairs at the end of 

the calendar month previous to the one in which the bids comprising the contract were received. 

 If the value of the index is changed or amended after it has been used in a calculation for a 

particular payment a correction shall be applied and an adjustment made in the next payment certificate. 

The index value is deemed to take into account of all changes in cost due to fluctuation and nothing extra 

shall be payable or deductable on account of variation in prices. The contract shall furnish documentary 

evidence of the whole sale price index from time to time to facilitate calculation for variation in prices. 

 

Clause-30 A      No escalation is to be paid for the work done in first 6 month irrespective of the time period 

specified . 

 

Clause-30 B     The date of tender for the purpose of escalation will be reckoned as the date on which final 

financial bid in submitted or rate negotiated whichever is later. 

CIause-31 (A) TECHNICAL STAFF 

 

The contractor shall employ the following technical construction staff on a whole time basis during the 

execution of work and shall submit names and attendance certificate on the 10
lh
 of each calendar month. 

• One graduate Civil Engineer & Electrical Engineer having relevant experience of not less than 

three years for work amounting to more than Rs. 50.00 lacs. 

• One graduate Civil Engineer & Electrical Engineer or qualified diploma holder having relevant 

experience of not less than three years of works amounting up to Rs. 50.00 lacs. 

The technical staff shall be available at site at all times. 

In case the contractor fails to employ the above minimum technical staff or fails to submit the names 

and attendance certificate of such staff, ^recovery shall be made from his bills at the rate of twice the 

average pay of the corresponding staff working with the Public Works Department. 

 

 PERFORMANCE TEST 

The contractor shall give a satisfactory performance test of the entire installation as per standard 

specifications before the work is finally accepted and nothing extra whatsoever shall be payable to the 

contractor for this test. 
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(B) CONSULTANTS FOR QUALITY CONTROL 
  It is expected that every contactor will have proper quality staff and procedures in order 

to ensure quality, They are also expected to improve their procedures in line with I.S.O 9002 and get the 

certification. For all works amounting to more than Rs. 2.00 Crore. The contractor shall engage a 

competent and independent quality control consultant approved by registrar/Engineer-in- charge of work 

to exercise effective control over the construction operate in the field so as to produce quality work. The 

fully equipped laboratory shall be set up at site of work and trained staff shall be employed by the said 

consultant. The contractor shall supply to the Engineer-in-Charge a copy of his agreement and the fee for 

quality control should generally be between 0.5% and 1.5%  at the contract value. The payment to the 

quality  consultant shall be made by the Engineer-in-charge direct as per the copy of the agreement 

supplied by the contractor. This payment will be recoverable from the contractor. The consultant will 

guide the contractor for production of quality works at all stages and shall maintain records reports and 

test results, so as to indicate the extend of quality Engineer-in-Charge regularly. The contractor shall also 

attach a copy of these reports, tests and checks with his bill without which no payment shall be made. The 

Engineer-in-charge can also order the change of consultant if in his opinion they are not performing 

competently. The Engineer-in-charge will be free to conduct surprise, random or in site checks so as to 

have a cross check on quality control consultant, the Engineer-in-charge may order employment of a 

consultant at the cost of the contractor or may order the department staff to carry out the quality control 

checks and a deduction at the rate of  1.5% of the total cost of the work shall be deducted from the bill of 

the contractor even if the actual expenditure incurred on private consultant or department quality control 

is less, Nothing in this clause shall reduce the over all responsibility of the contractor quality and he shall 

remain liable for any defect in the execution. 

 

Clause-32 ACTS OF GOD 

No claim whatsoever shall be entertained for any loss or damage caused by rain, floods or any other 

natural causes or other acts of God. 

 

Clausc-33 JURISDICTION 

The jurisdiction of Civil Court for matter under dispute shall be on the basis of the location of the 

office of the Engineer-in-charge. 

 

Clause-34 

The terms and condition of the Agreement have been explained to me us and I/we certify that I/We 

clearly understand the same. 

 

Clause-35 

The contractor will submit five photograph of the work showing physical progress of the work every 

month. 
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FAIR WAGES CLAUSE 

 

a) The contractor shall pay not less than fair wages to the labourers engaged by him on the work  

 

 

EXPLANATION 

 

 

• Fair wages means wage whether for time of piece work notified at the time of inviting tenders for 

the work and where such wages have not been notified the wages prescribed by the P.W.D. B&R 

Branch .Punjab (I) for the district in which the work is done. 

• The contractor shall notwithstanding the provision of any arrangements to the contrary, cause to 

be paid fair wages to labourers indirectly engaged on the work, as the labourers have been 

directly employed by him. 

• In respect of all labour directly or indirectly employed on the work for the performance of the 

contractor shall comply with or cause to be complied with the Punjab (1) P.W.D. Contractor's 

labour Regulation made by the Government from time to time in regard to payment of wages, 

wage period deduction from wages, recovery of wages not paid and deduction unauthorized 

made, maintenance of wages register, wage cards publication of wages and other terms of 

employment, inspection and submission of periodically returns and matters of such like nature. 

• The Engineer-in-charge shall have the right to deduct from the money due to the contractor, any 

amount required or estimated to be required for making good the loss suffered by a worker while 

working by reason of non-fulfillment of the conditions of the contract for the benefit of the 

workers nonpayment of wages or deduction made from his or their wages, which are not justified 

bs the terms of the contract for non-observation of their regulation referred to in clause ( c ) 

above. 

• Viz-a-Viz the Punjab (1) Government the contractor shall be primarily liable for all payment to 

bemade under and for the observance of the regulations aforesaid without prejudice to his right 

to claimindirectly from his sub-contractors. 

• The regulation shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract. 
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The Registrar Baba Farid University of Health Sciences, Faridkot  

CONTRACTOR'S LABOUR REGULATIONS 

 

• Short Titles: 

The regulations may be called Punjab (1) Public Works Department Contractor's Labour 

Regulations. 

• Definitions: 

In the regulations, unless otherwise expressed or indicated, the following words and expressions 

shall have the meaning hereby assigned to them respectively that is to say : 

• "Labour" means workers employed by Punjab (1) Public Works Department Contractor directly or 

indirectly through sub contractor or other person or by an agent on his behalf. 

• "Fair Wages" means wages whether for time or piece works notified at the time of inviting 

tenders for the work and where such wages have not been so notified, the wages prescribed by 

the Punjab(l) Public Works Department for the district in which the work is done. 

• “Contractor" shall include every person whether a sub contractor or headman or agent   

employing labour on the work taken on contract. 

• "Wages" shall have the same meaning as defined in the payment of wages Act, 1936 and include 

time 

• and piece rate wages. 

• Display of notice regarding wages etc.: 

The contractor shall, before the commence his work on contract, display and correctly maintain, 

and continue, to display and correctly maintain, in a clean and legible condition at conspicuous 

place on the work, notice in English and in the local Indian language spoken by the majority of the 

workers, giving the fair wages notified or prescribed by the Punjab (1) Public Works Department 

and the hours of the work for which such wages are earned. 

• Payment of Wages : 

Wages due To every worker shall be paid to him direct. 

All wages shall be paid in current coin or currency or in both. 

 

5. Fixation of Wages Period : 

• The Contractor shall fix wage periods in respect of which the wages shall be payable. 

• No wage period shall exceed one month. 

• Wages of every workman employed on the contract shall be paid before expiry often days after 

the last day of the wage period in respect of which the wages are payable.  
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• When the employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before the expiry of the day succeeding the one on which the 

employment is terminated. 

• All payments of wages shall be made on a working day. 

6. Wage Book and wages slips etc : 

The contractor shall maintain a wage book of each worker in such form as may be convenient, but the 

same shall include the following particulars. 

a) Rate of daily or monthly wages. 

b) Nature of work on which employed. 

c) Total amount payable for the work during each wage period 

d) Total amount payable for the work during each wage period 

e) All deductions made from the wages-with an indication in each of the ground for which the 

deduction is made. 

f) Wage actually paid for each wage period. 

(i) The contractor shall maintain a wage slip for each worker employed on the work 

(ii)     The authority competent to accept the contract may grant exemption from the maintenance of 

wage Book and wage slip to a contractor who, in his opinion may not directly or indirectly employ 

more than 100 persons on the work. 

 7. Fines and deductions which may be made from wages : 

(i) The wages of the worker shall be paid to him without any deduction of any kind expect the 

following 

a) Fines 

b) Deduction for absence from duty i.e. from the place from which the place of his employment 

he is required to work. The amount of deductions shall in proportion to the period for which 

he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money he is required to account, where such damage or missing is directly 

attributes to his neglect or default. 

d) Any other deductions which the University may from time to time allow. 

• No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his made until the worker has been given an opportunity showing cause against such fines or 

deductions. 

• The total amount of fines which may be imposed in any one wage period on a worker shall not 

exceed an amount equable to half an anna in a rupee of the wage payable to him in respect of 

that period. 

• No fine imposed on any worker shall be recovered from him by installments, or after the expiry 

of 60 days from the date on which it was imposed. 

8. Register of fines etc. 
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• The contractor shall maintain register of fines and of all deductions for damages or loss made. 

• The contractor shall maintain a list, in English and in the local Indian Language clearly defining 

acts and omissions for which penalty or fines can be imposed. He shall display such list and 

maintain it in a clean and legible condition in conspicuous place on the work. 

9. Preservation of books : 

The wage book, the wage slips and the register under these regulations shall be preserved for 12 

months after the date of last entry made in them. 

10. Powers of Labour Welfare Offers to made investigation or enquiry. 

The Labour Welfare Officers or any other person authorized of Punjab (1) Government on their 

behalf shall be have to make enquires with a view to a ascertaining and enforcing due and proper 

observances of the wages clause and the provisions of these regulations. He shall investigate into 

any compliant regarding the default made by the contractor or sub contractor in regard such 

provision. 

11. Report of Labour Welfare Officer. 

The labour welfare officer or any other person authorized a aforesaid shall submit a report of the 

results of his investigations or enquiry to Engineer-in-charge, indicating the extent if any, to 

which the default has been committed and the amount of the recoverable in respect of the acts 

of omission and commission of the labour with a note that necessary deduction from the 

contractor's bill be made and the wages and the other dues be paid to the labour concerned. 

12. Appeal against the decision of Labour Welfare Officer: 

Any person aggrieved by the decision and recommendations of the Labour Welfare Officer or 

other person so authorized may appeal against such decision to the Labour Commissioner but 

subject to such appeal, the decision of the officer shall be final and biding upon the contractor. 

12(a).  No party shall be allowed to be represented by a lawyer during any investigations, enquiry. A 

appeal or any other proceedings under these regulations. 

13. Inspection of Registers: 

The contractor shall allow inspection of the wage book and slips to any of his workers or to his 

agents at a convenient time and place after due notice is received or to the Labour Welfare 

Officer or any other person authorized by the Punjab (I) Government in this behalf. 

14. Submission of returns 

The contractors shall submit periodical returns as may be specified from time to time. 

15. Amendments 

The Punjab (1) Government may, from time to time, add or amend these regulations and on, any 

question as to the application, interpretation or effects of these regulations, the decision of the 

Labour Commissioner to Punjab (1) Government, or any other person authorized by the Punjab 

Government in that behalf shall be final. 

16. Registration of work 

The contractor shall require registration of workers in the building and other construction 

workers (RECS) act 1996 and extension of benefits to such workers under the act. 
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ADDITIONAL CONDITIONS:- 

1. The Contractor shall quote the overall excess or below or at par the NIT amount. Item 

rate will not be accepted. For payment purpose the quoted percentage shall be 

applicable uniformly to the rates of items described in the bill of quantity. 

2. The prime Civil contractor will engage/identify his sub contractor for execution of 

Mettaled Road work, internal Public Health works, internal Electrical works having valid 

enlistment for executing the road work/water supply/sanitary engineering  works, 

electrical works and he should have satisfactorily qualification criteria of similar nature 

of work as per contractor data. An undertaking will be given by the prime contractor in 

this regard as per Annexure-F 

3. The description of all the above items is subject to all notes and clarification included in 

the Common Schedule of Rates-2010 and of Pb. PWD specification latest edition 

corrected up to date.  

4. Agenda & Corrigendum issued by the Chief Engineer Pb. PWD B& R from time to time 

upto date will be applicable for the purpose of measurement/Payment.  

5. The payment will be made after deducting Income Tax, VAT, Labour Cess as applicable 

by the rules. 

6. The contractor shall carryout the mixed design if required for the relevant item of 

concrete from a reputed institution/laboratories as approved by the Engineer at his 

own expenses. Prior approval of Engineer is to be taken before the samples (Cement, 

Coarse & Fine Aggregates) sent to the institution/laboratories for mix design. The 

design mix required may be with or without admixtures. The decision of Engineer-In-

Charge final and binding above. Nothing extra will be paid on this account. 

7. Cost of binding wire, wastage of steel is included in the rate and shall not be paid 

separately.  

8. The material will be arranged by the contractor  

9. Amount/Quantity of any item can be increased or any item can be omitted or 

Substituted as per actual requirement at site of work as per approval of the Engineer-In 

– Charge. No claim in this regard will be entertained.  

10. Nothing extra will be paid due to loss/damages caused by rains, floods, war, epidemic 

strike of the department officials or any other Act of God or any other cause what so 

ever.  

11. The quantities given against respective item are arbitrary subject to actual as per 

approved designs/Drawings.  

12. The work is required to be completed strictly as per the scope of NIT approved drawing 

irrespective of Qty, and amount of agreement as desired by the Engineer-In-charge.  

13. No claim on account of paucity of funds, change in Priority or any other causes what so 

ever will be entertained and the Contractor/firm will have no right to go on for 

Arbitration on this account.  
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TECHNICAL SPECIFICATIONS 

A. Building work: 

1. The work shall be executed as per Punjab PWD specifications amended up to date supplemented 

with relevant Indian Standard Code of Practice relating to building works shall be followed for the 

execution of the building works as per details in architectural drawings, structural drawings and 

details of finishing items included therein. 

2.  For RCC work steel shuttering or any plate Shuttering should be used. 

3.  The Joinery-work will be got executed as per detailed drawings supplied by the Architect 

engaged by the University and instructions issued by the Engineer-In-charge, Nothing extra on 

this account will be entertained.  

4. The rubbing and polishing shall be done to granolithic granite finish.  

5.  (a) The contractor will have to set up fully equipped quality control laboratory duly equipped 

with necessary laboratory equipment at his own cost near the site of work /plant site and the 

tests required for quality control will be got done at the cost of contractor conforming to the 

tests mentioned in the quality control hand book/ specifications relating to each item of work.  

(b) The quality control will be exercised/ observed by the Contractor /Engineer as per guidelines 

stipulated in hand book of quality control for construction of road and runways published by IRC 

(latest edition on the day of tenders) or in specifications. 

(c) Four tests for quantity of bitumen in mixed materials shall be carried out in each kilometer 

length of material laid.  

B. Concrete Roads & parking 

1. The work will be executed as per PWD Specifications/IRC Code of Practice, Guidelines and 

Standards and instructions issued from time to time including layout plans, levels, gradient and 

slopes described in the drawings as and where required as per site conditions. The materials and 

workmanship of best quality are to be employed for execution of the work and instructions of 

the Engineer are to be complied with. The latest edition of the Specifications/Standards 30 days 

prior to date of submission of bid shall be followed.  

 

2. (a) The payment of earth work shall be made on the basis of cross section which should be signed by 

the tenderer before the commencement of work.  

(b) The final X-sections shall be measured in the presence of the tenderer and signed in token of 

acceptance on completion of work.  
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B Electrical works: 

1. The electrical works will be executed as per Punjab PWD specifications amended up to date 

supplemented with relevant Indian Standards and Code of Practice relating to internal 

electrical services, fittings, external lighting etc. as per detailed drawings and details included 

in items as per bill of quantities. 

2. The work shall be carried out strictly in accordance with in the Punjab PWD Specifications 

amendment upto date for electrical works and also according to the instructions of the 

Engineer of the work. It any item is not available in Punjab PWD Specification, relevant ISI 

specifications shall be followed. Latest edition of ISI shall be applicable where ever ISI 

standards have been mentioned.    

3. Any material desired to be got tested by department shall be supplied free cost by agency. In 

case the material fails to meet required specifications, testing charges will be borne by 

agency. 

4. Power supply and water supply required for work, shall be arranged by the agency for 

installation and testing of the equipment at the site of work. All tools and tackles required 

for handling of equipment and material at the site of work as well for their assembly and 

erection including necessary test instruments shall be arranged by the agency. 

5. The contractor will be responsible for any damage cause to P&T or Electricity cable or any 

other Estate services during execution of work. The debt/claim raised by P&T and Electricity 

department for such damages will be recoverable from him. 

6. 6 pin 15 Amps sockets  shall be used in all power plug controls in place of 3 pin sockets and 

nothing extra shall be payable on this account. 

7. Contractor shall be required to provide suitable thimbles or turned sockets or glands at ends 

of P.V.C cables where the same are to be fitted in switches, motor plates, bus bar chamber if 

so required without any addition of cost. Rates given in the attached schedule are inclusive 

of this work.  

8. The contractor where ever necessary, will have to provide deep type semi recessed/recessed 

surface inspection boxes, as the case maybe, so that both recessed and on surface pipes 

could run straight as they come and terminate in box/main switch/ B.D.Bs so as to ensure 

neat finish. For this no extra payment shall be made. 

9. The connection to the main switches /B.D.Bs/Bus bar chamber should be with pipe nipples 

instead of flexible pipe for which neither any extra payment nor any deduction will be made. 

However the flexible pipe will be allowed to be used with prior approval of the Engineer. 

10. Original self attested copies of Bills, Challan, Test Certificates from manufacturers, valid ISI 

license etc. of material to be used by the agency, shall be supplied at the time of receipt of 

material at site before it is used. 

11. The connection of earth wire with iron clad switch and iron clad branch distribution fuse 

board or other metallic cases shall be according to the Indian Electricity Act and the Rules 

there –under and made by means of suitable cables, sockets soldered at the end of the earth 

wire. Rates given in the schedule are inclusive of this work.  

12. The suitable series of M.C.B’s shall be used for light load, power load and motor wiring 

purpose and nothing shall be deducted or paid extra to the contractor on this account.  

13. The contractor will arrange to provide all switches and B.D.Bs of the same make in each 

premises., An exception to this, in case of non-availability of some particular number/size of 

the switches of a particular make being used/intended to be used, can be made with prior 

approval of the Engineer.  
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14. The Iron clad switches/B.D.B’s/M.C.B.’s etc. will have be of Havells, L&T & PWD B&R make 

approved. 

15. The wires/cables will have to be of Finolex, Havells & PWD B&R make approved and all  

 piano type accessories should be of make Fine, Anchor or any other ISI marked make 

approved by the Engineer. 

16. G.I. pipe should be B-Class of TATA, Jindal and PWD (B&R) make. However the choice of 

make shall rest with the Engineer. 

17. The breaking up and making good of walls, ceiling and floor etc. shall be done by the 

contractor at his own cost and to the entire-satisfaction of the Engineer of the work. All the 

cases and holes made for wiring or other purposes shall be filled in properly and neatly and 

brought to the original finish according to the entire satisfaction of the Engineer. No extra 

payment for the same will be made.  

18. The rates for the wiring light, fan, call bell plug points etc. given in the attached schedule are 

irrespective of length of the points.  

19. Looping in system of wiring shall be adopted for all sub-circuit wiring. 

20.  All the pipe work sheet-metal/ iron clad switches branch distribution fuse boards, conduit or 

strip for light ,fan and plug points ,T.W. board blocks   etc shall be painted/varnished both 

from inside and out side as the case may be with two coats of approved paint/varnish. Rates 

given in the attached schedule are inclusive of this work.   

21. The connection of earth wire with Sheet-Metal/iron clad switch and branch distribution fuse 

boards or other metallic cases shall be according to the Indian Electricity Rules and made by 

means of suitable cable socket soldered at the end of the earth wire. Rates given in the 

attached schedule are inclusive of this work.  

22. The size of branch distribution boards are designed on the basis of eight points (light, fan, 

Call bell and light plug) connected to one way of branch distribution boards and in cases of 

10/15 Amp. power plug points are to be connected to one way of 32 Amp. B.D.B or one 

point per way 16 Amp. B.D.Bs. this practice should strictly be followed for connecting points 

to the ways of B.D.Bs.  

23. G.I. pipe for earthing purposes only for protection of earthing wires may be of Class ‘A’ water 

quality.    

24. Where-ever saddle clamps are used for fixing pipe, same be of 3 mm thick iron sheet width 

of which shall not be less than the outer diameter of the pipe. Alternatively, suitable size 

holder bats may be used if desired by the Engineer. Neither any deduction nor any extra 

payment for the same will be made if the holder bats are used.   

25. Before energizing the system, the following tests should be given by the contractor, so as to 

find out the installation conforming to the relevant rules/regulations:  

1. Earth resistance test. 

2. Earth continuity test of conduit pipe or other iron clad system etc. 

3. Insulation test.  

4. Polarity test    

26. All shutters for covering the switches & B.D.Bs should be as per approved drawings. 
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27. The control switch should not installed at a height less than 20 Cm from floor level. 

 

28. The body of all the branch distribution fuse boards should be of machine made with 1.60mm 

thick mild steel sheet. 
 

29.  Grip fuse units of sheet metal/I.C switches and branch distribution fuse boards should be 

H.C type so as to have the facility of inter charge ability. Sheet metal/I.C switch should be 

rewireable type below 200A. rating and H.R.C type for 200A and onward rating. Moreover 

the sheet metal/I.C switches (rewireable and H.R.C types) shall be one of the following 

makes.  
 

30. (i) Crystal  (ii) L & T  (iii) Standard (iv) Havells. (V) PWD B&R make approved 

 a) P.V.C insulated, unsheathed copper conductor shall be one of the following makes.   

(i) Plaza (ii) Shalimar (iii) Ecko (iv) Finolex (v) Havells (v) PWD B&R make approved 

b)  P.V.C insulated, inner sheathed armoured and unarmoured cables shall be of the 

following makes:  

i) S.W.I.C.A ii) Reliance iii) Plaza (iv) Havells (v) Ecko (vi) Finolex (v) PWD B&R make approved 

31. Brass screws to fix brown bakelite/white glazed or translucent backside painted sheet cover    

3 mm thick. This sheet should be fixed by means of flat heads brass machine screws with 

brass ring washers underneath. 

32. Welded conduit pipe (Screw type) made from 1.60 mm thick steel sheet as stipulated in the 

schedule enameled both from inside and outside shall be used. The length of conduit pipe 

shall be joined by means of screwed sockets so that it shall be electrically continuous 

throughout. The threads shall be free from grease oil etc. and material of the nature should 

be allowed to come in contract with the conduits. Sharp edges should not be allowed to 

remain due to which insulation of conductor is likely to be damaged. 

33. All the conduit pipe to be used on the work shall be of heavy gauge welded screwed type(ISI 

marked), conduit pipe upto 32mm dia made of 1.6mm thick M.S sheet and more than 32 

mm dia. 2.00 mm thick sheet. For the purpose of checking the gauge of the sheet the under 

noted weight of various sizes of conduit shall be considered as standard weight and conduit 

used by the contractor must to these weight. 

 

Nominal size 

outside 

diameter of 

conduit  

Tolerance on 

outside 

diameter. 

Minimum 

Outside Dia 

meter 

Minimum 

wall 

thickness 

Gauge Weight per 

meter 

(gms) 

1 2 3 4 5 6 

20 
0.3 

19.7 1.6 16 735 

25 0.4 24.6 1.6 16 935 

32 0.4 31.6 1.6 16 1215 

40 0.4 39.6 2.0 14 1910 

50 0.5 49.5 2.0 14 2660 

63 05 62.5 2.0 14 3340 

34. All conduit used in the work shall be adequately bushed with PVC bushes to prevent a      

bression of insulation of conductor shall also be bonded to earth. This clause however does 
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not apply to small conduit cases installed in the partition wall in PVC individually and PVC 

sheathed system of wiring were teak wood bushes can be installed and bonding to earth is 

not necessary. 

35. 34. Healthy gauge welded conduit pipe less than 20mm dia and higher than 25mm dia shall 

not be used in such circuit wiring.  

36. Not more than 4 and 8 wires of 1.5 mm sq.PVC cables shall be encased in 20 mm and 25 mm 

dia conduit pipe respectively except with the special permission of the Engineer.  

37. All cover plates whether of inspection boxes or outlet boxes shall be fixed with round head 

oxidized brass screws. All cast iron inspection boxes and outlet boxes for 

housing/accessories shall be of threaded type of suitable sizes as approved by the Engineer. 

Cover plats of round inspection boxes shall be of 1.2 mm thick M.S sheet painted white and 

6mm bigger than the outler dia, of the inspection boxes. Cover plates of rectangular and 

inspection boxes shall be of 1.58 mm thick iron sheet and outlet boxes of 5mm thick bakelite 

brown/white glazed of translucent back side painted sheet as approved by engineer. 

 Ceiling roses of semi-recessed type shall only be used in case of conduit pipes and they shall 

be so fixed-in-such a manner so that canopy fan can effectively cover the same.  

 

38. The whole system of conduit in a building shall be erected and the inside of it thoroughly 

dried of all sweating or dampness by means of drawing in a cloth fixed to steel fish wire 

through it before the conductors are put into it further before putting conductors in the 

conduit pipe the earth continuity test of whole the system should be taken by the Engineer. 

It would the responsibility of the contractor to arrange and give such tests 

 

39. Conduit pipe where already laid for wiring of light, fan call bell and plug points as well as for 

plug control will be delivered to the contractor, responsibility for erecting the wiring in 

works in absolutely cleaned condition with painted round inspection boxes and cover and 

the whole system is handed over to the contractor (later) the responsibility to whom wiring 

work is allotted. 

 

40. Bonding of third pin of socket outlet shall be carried out by mean of 4 mm. dia. G.I wires, 

2.24mm.dia aluminum wire and 4sq.mm G.I stranded wire, in case of casing and capping 

P.V.C sheathed recessed conduit pipe and surface conduit wiring respectively with suitable 

wall socket. 

 

 

 

 

 

 

 

 

 

 

 

 

FORMAT  
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AFFIDAVIT/UNDERTAKING* 

 

1. I/we, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s ____________________________  

have abandoned any work under Government of India or Govt. of Punjab nor any contract 

awarded to us for such works have been rescinded, during last five years prior to the date of this 

bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the Department to verify this 

statement or regarding my (our) competence and general reputation. 

4. The undersigned understand(s) and agree(s) that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department / Project/Work 

implementing agency. 

5. The undersigned binds himself with all the stipulations of the Bidding Document including period 

of completion, provision of adequate equipment, personnel and other resources required for 

completion within the stipulated completion period and agrees to augment them, if found 

necessary for timely completion of the Project/Work, as desired by the  Engineer/Employer.  

6. Affidavit/undertaking of not having been black-listed by any Govt. /Semi Govt. 

Organization/Corporation at any stage and/or debarred by the department of Punjab PWD (B&R). 

 

7. The undersigned has never been convicted by any court of law for any of the offences under any 

Indian/ foreign laws. 

 

 

 ____________________________(Signed by an Authorized Officer of the Firm) 

 

Title of Office_____________________ 

 

Name of Firm ____________________ 

 

 

DATE___________________________ 

 

 

* To be executed on a non-judicial stamp paper .  


